
Exhibit X-1 – Included BNSF Work 
 
INCLUDED IN $44,000,000 (FORTY FOUR MILLION): 
Track: 

• Construction of new track – 10,650 Track Feet 
• Shift track – 10,380 Track Feet 
• Construct temporary new track – 720 Track Feet 
• Temporary shift track – 1,850 Track Feet 
• Re-profile track – 2,020 Track Feet 
• Install Turnouts – Various sizes and location 
• Relocate Turnouts – Temporary to permanent 
• Salvage track – 1,760 Ton 
• Remove existing various track materials 
• Clear & Grubbing – 16 acre 
• Excavation 

o BNSF – 91,880 Cubic Yard (current figure) 
o City – 60,420 Cubic Yard (current figure) 

• Geotextile Fabric – 4700 Square Yard 
• Crushed Aggregate for subgrade stabilization – 2840 Ton 
• Subballast – 31,000 Cubic Yards 
• Crate Inlet  
• Seeding – 9 Acre 
• Silt fence – 7000 Linear Feet 

 
Signal: 

• Various materials for the installation of signals. 
o Plug rail, generic, insulated, bonded 
o Weld kits 
o Bungalows 
o Boring 
o Labor 
o Etc. 

• Install backup generators for all control points 
• Install electrical service to all generators/bungalows 
• Install electrical service for all Calrod switch heaters on all switch points 

and swing nose frogs 
 
Electrical: 

• Demolition and removal of existing 12.47 KV primary and associated 
secondary electrical distribution systems serving facilities in the affected 
area.  

• Installation of new underground 12.47 KV primary distribution system 
including all conduit, cable, switchgear, sectionalizers and transformers. 
System includes approximately 4200 feet of underground three phase 
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primary distribution which parallels the new main line in the proposed 
utility corridor. Also, approximately 1300 feet of underground single phase 
primary distribution which will branch off and feed the relocated microwave 
tower and the Third Street crossing area.  

• Install transformers and sectionalizing gear for all new control bungalows 
and any other secondary services required.  

• Install electric service to relocated microwave tower.  
• Install electric service for new Business Car set out track.  
• Install exterior lighting for all bungalows.  
• Utility Company service charges. 
• Switch heaters – 19 Each 

 
Telecom: 

• Design and Relocation of existing Microwave Tower in Wye (Per Section 6 
of Master Agreement) 

• Infrastructure for Microwave Tower in Wye 
o Includes tower material and related components 
o Equipment shelter/equipment room 
o Havelock batteries and charger upgrade 
o Cable/Fiber termination 
o VHF/UHF radio/antenna/coax/associated components 
o Router 
o Existing tower removal 
o Battery and charger Hobson Repeater 
o Boring from Havelock to Hobson 
o Labor 

• Office components 
• Telephone Systems 
• Data Systems 
• Qwest installation costs of BNSF conduits (Per Section 2.7.6.3 of Master 

Agreement) 
 
Replacement Facilities: 

• Displacement of two BNSF facilities 
 
 
Extras: 

• HWS 62% Track Design Work 
• 62% Construction Management Fees for BNSF Grading Work 

 
 
 


