# STATE - LPA PROFESSIONAL SERVICES, LPA STAFF CONSTRUCTION ENGINEERING SERVICES

CITY OF LINCOLN NEBRASKA DEPARTMENT OF ROADS PROJECT NO. LCLC-5239(8) CONTROL NO. 13096 LINCOLN CITYWIDE DURABLE MARKINGS

THIS AGREEMENT, made and entered into by and between the City of Lincoln,

Nebraska hereinafter referred to as the "LPA", and the State of Nebraska, Department of

Roads, hereinafter referred to as the "State", and collectively referred to as the "Parties"

WITNESSETH:

WHEREAS, LPA has completed or is in the process of completing plans, special provisions, and standard specifications for the letting and construction of a federal-aid transportation related construction project, and

WHEREAS, the LPA and State have entered into Program Agreement, BL1045, for the above named project executed by the LPA on January 6, 2010 and executed by the State on April 13, 2010, and

WHEREAS, the LPA's federal-aid project is designated as Project No. LCLC-5239(8), and

WHEREAS, a location map of the LPA's project depicted on EXHIBIT "A" is attached and hereby made a part of this agreement, and

WHEREAS, the project identified above is solely the responsibility of the LPA; the State's involvement in this project is for the sole purpose of acting as the representative of the Federal Highway Administration (FHWA) for eligibility of the project for federal funding;

WHEREAS, the LPA desires to use its own staff to perform the necessary professional construction engineering services for this project, and

WHEREAS, the LPA desires to be reimbursed for this work from Federal funds made available for this project, and

WHEREAS, the LPA staff is properly qualified to complete this work and has met all applicable requirements of the Nebraska Board of Engineers and Architects to provide professional services for this project, and

WHEREAS, LPA is willing to perform the services in accordance with the terms hereinafter provided, agrees to comply with all federal, state, and local laws and ordinances applicable to this agreement, and agrees to comply with all applicable federal-aid transportation

Project No. LCLC-5239(8) Control No. 13096 Lincoln Citywide Durable Markings Department of Transportation.

"FHWA" means the Federal Highway Administration, United States

Department of Transportation, Washington, D.C. 20590, acting through its

authorized representatives.

"DOT" means the United States Department of Transportation,
Washington, D.C. 20590, acting through its authorized representatives.

"STATE REPRESENTATIVE" means an employee of the State assigned by the State to observe whether the LPA's project meets the eligibility requirements for federal funding and to provide technical assistance when requested by the LPA, in LPAs efforts to comply with the requirements for Federal-aid funded local projects.

"PHASE OF WORK" means the distinct work phases established for federal aid transportation projects and are the following;

- 1. Preliminary Engineering/NEPA (PE)
- 2. Final Design
- 3. Right-of-Way (ROW)
- 4. Utilities
- 5. Construction Engineering (CE)
- 6. Construction

Each new work phase requires FHWA to: 1) approve obligation of funds, 2) authorize work in that phase to begin, and 3) NDOR to issue a notice-to-proceed to the LPA.

To "ABANDON" the Agreement means that the State has determined that conditions or intentions as originally existed have changed and that the Agreement as contemplated herein is to be renounced and deserted for as long in the future as can be foreseen.

To "SUSPEND" the work means that the State has determined that progress is not sufficient, or that the conditions or intentions as originally existed have changed, or the work completed or submitted is unsatisfactory, and that the work as contemplated herein should be stopped on a temporary basis. This cessation will prevail until the State determines to abandon or terminate the work or to reinstate it under the conditions as defined in this agreement.

To "TERMINATE" or the "TERMINATION" of this agreement is the cessation or quitting of this agreement based upon action or failure of action on the part of the LPA as defined herein and as determined by the State.

SECTION 2. PROGRAM AGREEMENT

All provisions of the project program agreement remain in full force and effect, except to the extent specifically modified herein.

#### SECTION 3. SCOPE OF SERVICES

LPA understands that the Services provided by LPA must be completed in accordance with all federal-aid reimbursement requirements and conditions. LPA agrees that the Scope of Services for this work will be in two parts. Part one of the Scope of Services is contained within the General Statement set out below. Part two of the Scope of Services is set out on the document attached hereto as Exhibit "B", entitled Scope of Services and Fee Proposal, which is hereby fully incorporated herein and made a part hereof by this reference. Exhibit "B" is the result of the following process:

- LPA created a document describing the detailed proposed Scope of Services for this project.
- (2) LPA and State together reviewed the proposed Scope of Services and Fee Proposal document, which is attached as Exhibit "B".
- On all construction projects, the LPA shall develop an <u>Environmental Compliance</u> <u>Checklist</u> to track and record oversight of the environmental commitments. The LPA shall develop a <u>Project Commitment Checklist</u> to track and record oversight of project specific commitments involving right of way, railroad, access, special provisions, etc. These checklists shall be developed by and maintained by the LPA.

State and LPA have agreed that Exhibit "B" sets out the Services reasonably necessary and the costs reasonably estimated for LPA Services to adequately observe, monitor, inspect, measure, manage, document and report so that LPA's project is constructed by the contractor in compliance with the Construction Contract Documents (definition below), the Manuals (definition below), State and Federal law, rule or regulation and policy. The LPA agrees to provide the services listed on Exhibit "B" for Project No. LCLC-5239(8), Control No.13096, in Lancaster County, Nebraska.

General Statement: The LPA services generally include, but are not limited to, project management, construction engineering, pre-construction staking, traffic control plans, conducting the preconstruction conference, staking and inspection and materials sampling and testing during project construction, monitoring environmental commitments, preparing as-built plans, progress computations, final computations, preparing contractor change orders, and work orders, and the necessary communication to insure project eligibility.

Project No. LCLC-5239(8)
Control No. 13096
Lincoln Citywide Durable Markings

through the RC, and, when appropriate for federal funding or eligibility issues, the State representative.

The LPA shall be present at the project site when appropriate for each applicable phase of construction to inspect, observe, monitor, measure, manage, document and report on the progress of the work.

The parties understand that the LPA is not responsible for the Contractor's means and methods of construction. To the extent the Construction Contract Documents and the Manuals specify sequencing of work, equipment requirements, or other construction methods, the LPA shall keep the Owner's RC informed about the progress and quality of the portion of the work and shall advise the RC about observed or measured deficiencies in the work.

SECTION 4. NEW EMPLOYEE WORK ELIGIBILITY STATUS (This version is for LPA provided professional services agreement only.)

The LPA agrees to use a federal immigration verification system to determine the work eligibility status of new employees physically performing services within the State of Nebraska under this agreement. The LPA hereby agrees to contractually require any Consultants or Subconsultants to use a federal immigration verification system to determine the work eligibility status of new employees physically performing services within the State of Nebraska. A federal immigration verification system means the electronic verification of the work authorization program authorized by the Illegal Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify Program, or an equivalent federal program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work eligibility status of a newly hired employee.

The undersigned duly authorized representative of the LPA, by signing this agreement, hereby attests to the truth of the following certifications, and agrees as follows:

Neb.Rev.Stat. § 4-114. I certify compliance with the provisions of Section 4-114 and, hereby certify that this Local Public Agency shall register with and use a federal immigration verification system to determine the work eligibility status of new employees physically performing services within the State of Nebraska. I agree to require all Subconsultants, by contractual agreement, to require the same registration and verification process.

## SECTION 5. NOTICE TO PROCEED AND COMPLETION

The State will issue the LPA a written Notice-to-Proceed (NTP) upon full execution of this agreement and upon verification that Federal funding approval has been obtained for the services under this agreement. Any work or services performed

by LPA on the project prior to the date specified in the written Notice-to-Proceed is not eligible for reimbursement. LPA agrees to prosecute this work promptly to completion.

State authorized changes in the scope of services, which increase or decrease workhours or services required of the LPA, will provide the basis for changes to the total costs of the services under this agreement.

The LPA shall complete all work under this agreement within 45 calendar days after the date of final acceptance of the project construction by the LPA. Any costs incurred by LPA after the completion deadline are not eligible for federal funding reimbursement unless the LPA has received an extension of time in writing from the State and the LPA has federal funding approval for the extension of time.

## SECTION 6. CONFLICT OF INTEREST

The LPA shall review the Conflict of Interest provisions of 23 CFR 1.33 and 49 CFR 18.36(b)(3) and agrees to comply with all the Conflict of Interest provisions in order for the project to remain fully eligible for State or Federal funding. LPA should review, understand and follow the instructions provided in the <a href="MDOR CONFLICT OF INTEREST GUIDANCE">MDOR CONFLICT OF INTEREST GUIDANCE</a>
DOCUMENT for LPA OFFICIALS, EMPLOYEES & AGENTS for LOCAL FEDERAL-AID
TRANSPORTATION PROJECTS located on the State website at the following location:
<a href="http://www.dor.state.ne.us/gov-aff/lpa/chapter-forms/coi/coi-guidance-doc-lpa.pdf">http://www.dor.state.ne.us/gov-aff/lpa/chapter-forms/coi/coi-guidance-doc-lpa.pdf</a>

In the event a consultant is used by the LPA on this project, the consultant must also complete and sign the <u>CONFLICT OF INTEREST DISCLOSURE FORM FOR CONSULTANTS</u>

for Local Federal-aid Transportation Projects, for each project. This form is located on the State website at the following location:

http://www.dor.state.ne.us/gov-aff/lpa/chapter-forms/coi/coi-disclosure-doc-consultant.pdf

Consultants and sub-consultants providing services for LPA's, or submitting proposals for services, shall have the duty to notify the LPA and the NDOR LPD PC and submit a revised Conflict of Interest Disclosure Form for Consultants for any changes in circumstances, or discovery of any additional facts, that could result in someone employed by, or who has an ownership, personal, or other interest with Consultant or sub-consultant having a real or potential conflict of interest on an LPA federal-aid transportation project.

## SECTION 7. REIMBURSEMENT AND INVOICING

For performance of the services described in this agreement, the LPA will be reimbursed for direct costs and indirect costs as defined below in this section, that are allowable subject to the terms of this agreement and to all requirements and limitations of the State policies and the

federal cost principles contained in 2 CFR 225 – Cost Principles for State, Local and Tribal Governments and the Federal Acquisition Regulation (48 CFR 31). The total agreement amount is \$73,018.32 of which \$58,414.66 is the Federal share payable and \$14,603.66 is the LPA share payable.

- A. **Direct costs** must be incurred specifically for the services performed under this agreement, and include:
- Direct Salaries and Wages costs for time devoted and identified specifically for work under this agreement and based upon actual hours as documented by time reports that account for all hours compensated during the pay period and billed at actual labor rates. Time reports must include project description, project number, pertinent work phase, dates of service, and the individual's name and position (as required by LPA Manual Chapter 13, paragraph. 13.4.7).
- 2. <u>Labor Fringe Benefits provided they are:</u>
  - a) reasonable,
  - b) required either by law, labor agreements or an established policy of the LPA,
  - c) are equitably allocated to all activities,
  - d) the accounting basis (cash or accrual) is consistently followed by the LPA,
  - e) are eligible in accordance with 2 CFR part 225 (OMB Circular A-87), and
  - f) the allocation rate has been reviewed and approved by NDOR and/or FHWA for the work under this agreement. Fringe benefit costs include:
  - Paid Leaves (holiday, vacation, sick, court, military, etc.)
  - Employer contributions or expenses for:
    - a. Social Security and Medicare
    - b. Employee life and life insurance
    - c. Unemployment insurance
    - d. Worker's compensation insurance
    - e. Retirement/Pension plan costs
    - f. Other similar benefits
- 3. Direct Non-labor costs subject to limitations and restrictions described below and in the Program Agreement and provided that costs of this nature are not also included in an indirect cost rate and are necessary to fulfill the LPA's responsibilities under this agreement. Typical costs might include:
  - Vehicle use mileage rates established below

- Travel expenses meals, lodging, etc. subject to limitations set out below
- Materials or items purchased or used specifically for a project
- Rental or use of other machinery, equipment or engineering surveying instruments, etc.
- Purchase of approved equipment or other capital expenditures necessary for the project
- Contracted services or expense items necessary to carry out the project
- Advertisements soliciting personnel, goods or services necessary to carry out the project

Direct non-salary costs must be adequately documented by invoices or usage reports, and in the case of payments to employees or suppliers and vendors, show evidence of proof-of-payment.

For purposes of standardizing this agreement, the following expenses will be reimbursed at actual costs, not to exceed the rates as shown below.

- LPA Automobile/Pick-up truck The reimbursement for automobile/pick-up truck
  mileage shall be the prevailing standard rate as established by the Internal
  Revenue Services through its Revenue Procedures currently 51 cents per mile.
  Company Survey Vehicle Currently 53.5 cents per mile (2.5 cents above
  Automobile/Pick-up truck)
- Privately Owned Vehicle Actual reimbursement to employee, not to exceed rates shown for LPA vehicles outlined above
- Automobile Rental Actual reasonable cost
- Air fare <u>Actual reasonable cost</u>, giving the State all discount
   Lodging <u>Actual cost excluding taxes and fees</u>: Not to exceed the federal lodging reimbursement guidelines, as periodically determined by the U.S.

   General Services Administration
- Meals <u>Actual cost:</u> Not to exceed the federal meal reimbursement guidelines, as periodically determined by the U.S. General Services Administration
   For the LPA employees to be eligible for the meal allowance, the following criteria must be met.
  - Breakfast: (a) Employee is required to depart at or before 6:30 a.m., or
    - (b) Employee is on overnight travel.

Lunch: (a) Employee <u>must</u> be on overnight travel. No reimbursement for same day travel.

- (b) Employee is required to leave for overnight travel at or before 11:00 a.m., or
- (c) Employee returns from overnight travel at or after2:00 p.m.
- Dinner: (a) Employee returns from overnight travel or work location at or after 7:00 p.m., or
  - (b) Employee is on overnight travel.

Meals are not eligible for reimbursement if the employee eats within 20 miles of the headquarters town of the employee.

The LPA shall note the actual lodging and meal costs in a daily diary, expense report, or on the individual's time report along with the time of departure to the project and time of return to the headquarters town. The total daily meal costs must not exceed \$41.00 per person, with the exception of Omaha/Douglas County, which must not exceed \$56.00 per person (includes tax and gratuity). The LPA will maintain and provide a copy of non-labor cost receipts.

- B. Indirect costs are incurred for common purposes and provide a benefit to the entire organizational entity. These costs are recovered through an indirect cost rate applied as a percentage to direct labor. LPA's indirect costs will only be allowed if: 1) the LPA has an indirect cost allocation rate that is supported by an Indirect Cost Allocation Plan (ICAP) which has been developed in accordance with 2 CFR 225 Cost Principles for State, Local and Tribal Governments [OMB Circular A-87], and 2) the indirect cost allocation rate has been approved in advance by NDOR. (If the LPA has already in place an ICAP which has been reviewed and approved by the LPA's cognizant Federal agency, the ICAP will be considered for acceptance by FHWA and NDOR.)
- C. The LPA shall submit invoices to the State no more than once per month.
  The invoices must present actual direct and indirect costs, as described above, billed for that period. The invoices must identify each employee by name and classification, the hours worked, and each individual's actual labor cost. Direct non-labor expenses must be itemized and provide a complete description of each item billed.

Each monthly invoice must be substantiated by a progress report which is to include/address, as a minimum:

- 1. A description of the work completed for that period
- A description of the work anticipated for the next pay period
- 3. Information needed from State
- 4. Percent of work completed to date
- A completed "Cost Breakdown Form" which is located on the State's webpage at <a href="https://www.transportation.nebraska.gov/rfp">www.transportation.nebraska.gov/rfp</a>.

If the LPA does not submit a monthly invoice, it shall submit its progress report monthly.

D. The State will make every effort to pay the LPA within 30 days of receipt of the LPA's invoices. Payments are dependent upon whether the monthly progress reports provide adequate substantiation for the work and whether the State determines that the work submitted is satisfactory. Upon determination that the work was adequately substantiated and satisfactory, reimbursement will be made in the amount of 100 percent of the billed eligible actual costs. When an audit is performed by the State at the completion of the work, the actual allowable overhead rate for the year the project labor was incurred will be applied to the direct labor costs for that year. If a particular year's actual overhead has not yet been computed or approved by the State, the most recent year's accepted rate will be applied. The audit may result in additional funds due the LPA or a cost due from the LPA to the State. The LPA agrees to reimburse the State within 30 days for any overpayments discovered by the LPA or the State or its authorized representative.

The acceptance by the LPA of the final payment will constitute and operate as a release to the State for all claims and liability to the LPA, its representatives, and assigns, for any and all things done, furnished, or relating to the services rendered by or in connection with this agreement or any part thereof.

E. The LPA shall maintain, all books, documents, papers, accounting records, and other evidence pertaining to costs incurred and shall make such material available for examination at its office at all reasonable times during the agreement period and for three years from the date of final cost settlement by FHWA under this agreement. Such materials must be available for inspection by the State, FHWA, or any authorized representative of the federal government, and when requested, the LPA shall furnish copies.

### SECTION 6. GENERAL REQUIREMENTS:

- A. The LPA shall advise the State when it appears any Disadvantaged Business Enterprise (DBE) working on the project is in need of assistance.
- B. The LPA shall make every effort to assist the Contractor or any Subcontractor in interpreting Project Plans, Special Provisions, Standard Specifications, other Construction Contract Documents, or the Manuals.
- C. The LPA will be present at the project site or available at LPA's Offices beginning on the date specified in the LPA's notice to proceed to the contractor, unless project work has not begun at the site; or, with at least 24 hours notice, at any prior date (1) when contract work begins or when materials are delivered to the project that need to be tested, sampled or inspected to verify conformance to the requirements of the Construction Contract Documents.
- D. The LPA will review and approve the performance of all construction work on the project, with the right, but not the duty for the State and FHWA to review for compliance or funding eligibility.
- E. All reports of field tests performed by the LPA will be submitted weekly to the State Representative (two copies). LPA will take appropriate action to reject or remedy the work or materials that do not conform with the contract documents.
- F. The LPA shall comply with all Federal, State and local laws, rules or regulations, policies or procedures, and ordinances applicable to the work contemplated in this agreement.
- G. Project time delays attributed solely to the Contractor, will constitute a basis for a request for an equivalent extension of time for the LPA. The parties understand that federal reimbursement of extra compensation must be approved in advance as described in the Fees and Payments Section of this agreement.
- H. The sampling and testing type, method and frequency must be completed by LPA according to the current State of Nebraska Manuals, including the Materials Sampling Guide and the State Standard Methods of Tests (www.dor.state.ne.us), and the Construction Contract Documents. For sampling or testing issues or situations that are not covered in the Construction Contract Documents or the Manuals, LPA shall decide what testing type, method or frequency should be applied for this project. Any test methods or procedures that are proposed to be used and are not covered by NDOR procedures must receive prior concurrence for use from NDOR and FHWA.

## SECTION 7. OWNERSHIP OF DOCUMENTS:

The diaries, reports, field books, shop drawings, surveys, plans, specifications, maps, computations, charts, and electronic project data and all other project documents prepared or obtained are the property of the LPA. At the conclusion of the project, the LPA shall include these documents in the LPA's federal-aid project file. Further, LPAs time sheets and payroll documents shall be kept in LPAs files for at least three years after the project acceptance by FHWA.

## SECTION 8. PROFESSIONAL PERFORMANCE

The LPA understands that it is solely responsible for the quality of the professional services it is providing for this project. LPA believes that LPA employees have the necessary professional training, experience and ability to properly complete the work under this agreement. Any examination by the State, or FHWA, or any acceptance or use of, or acquiescence in the LPA's work product, will not be considered to be a full and comprehensive examination and will not be considered approval of the LPA's work product which would relieve the LPA from liability or expense that would be connected with the LPA's sole responsibility for the propriety and integrity of the professional work to be accomplished by the LPA pursuant to this Agreement.

The LPA further understands that acceptance or approval of any of the work of the LPA by the State or of payment, partial or final, will not constitute a waiver of any rights of the State, or in any way relieve the LPA from any liability or expenses due to error, omission, or negligence of the LPA in its work. That further, if due to error, omission, or negligence of the LPA, the work product of the LPA is found to be in error or there are omissions therein revealed during or after the construction of the project and revision, reconsideration or reworking of the LPA's work product is necessary, the LPA shall make such revisions without expense to the State. The LPA shall respond to the notice of any errors, omissions or negligence within 24 hours and give immediate attention to necessary corrections. If the LPA discovers errors in its work, it shall notify the State of the errors within 24 hours. Failure of the LPA to notify the State will constitute a breach of this Agreement. The LPA's legal liability for any or all damages incurred by the State or by others caused by error, omission, or negligent acts of the LPA will be borne by the LPA without liability or expense to the State and will not be considered eligible for reimbursement with federal funds.

Project No. LCLC-5239(8) Control No. 13096

Lincoln Citywide Durable Markings

# SECTION 9. SUSPEND, ABANDON OR TERMINATE

The FHWA, or the State on its behalf has the absolute right to suspend or abandon the project or to change the general scope of work at any time and such action on its part will in no event be deemed a breach of this Agreement. The State can suspend or terminate this agreement at any time. The State will give the LPA seven days written notice of such suspension or termination.

If the State abandons or subtracts from the work, or suspends or terminates the agreement as presently outlined, the LPA will be reimbursed in accordance with the provisions of 48 CFR 31, provided however, that in case of suspension, abandonment, or termination for breach of this agreement or for improper work, the State can suspend reimbursements, pending the LPA's compliance with the provisions of this agreement. In determining the percentage of work completed, the State will consider the work performed by the LPA prior to abandonment, suspension or termination to the total amount of work contemplated by this agreement.

## SECTION 10. GENERAL COMPLIANCE WITH LAWS

The LPA hereby agrees to comply with all federal, state, and local laws and ordinances applicable to the work.

# **SECTION 11. DISPUTES**

Any dispute concerning a question of fact in connection with the work not disposed of by this agreement will be referred for determination to the State or a duly authorized representative, whose decision in the matter will be final and conclusive on the parties to this agreement.

## SECTION 12. HOLD HARMLESS PROVISION

The LPA agrees to save harmless the State from all claims and liability due to activities of the LPA or those of the LPA's agents or employees in the performance of work under this agreement.

## SECTION 13. PROFESSIONAL REGISTRATION

When applicable, the LPA shall affix the seal of a registered professional engineer or architect licensed to practice in the State of Nebraska, on all documents, plans, and specifications prepared under this agreement as required by the Nebraska Engineers and Architects Regulations Act, Neb.Rev.Stat. 81-3401 et.seq.

# SECTION 14. SUCCESSORS AND ASSIGNS

This agreement is binding on successors and assigns of either party.

## SECTION 15. SUBLETTING, ASSIGNMENT, OR TRANSFER


Any subletting, assignment, or transfer of any professional services to be performed by the LPA is hereby prohibited unless prior written consent of the State is obtained.

## SECTION16. ALL ENCOMPASSED

This instrument embodies the whole agreement of the parties. There are no promises, terms, conditions, or obligations other than contained herein, and this agreement supersedes all previous communications, representations, or other agreements or contracts, either oral or written hereto.

IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed by their proper officials thereunto duly authorized as of the dates below indicated. After being duly sworn on oath, I do hereby acknowledge the foregoing certification and state that I am authorized to sign this agreement for the firm. EXECUTED by the Local Public Agency this \_\_\_\_ day of \_\_ CITY OF LINCOLN Chris Beutler Mayor STATE OF NEBRASKA) LANCASTER COUNTY ) Subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_, 2011. Notary Public EXECUTED by the State this \_\_\_\_\_ \_ day of \_\_\_\_\_\_, 2011. STATE OF NEBRASKA DEPARTMENT OF ROADS Jim Wilkinson, P.E.

Local Projects Engineer



LCLC-5239(8) Control No. 13096

		TO OTDER			
STREET NAME	FROM STREET	TO STREET	Segment Length	Functional Class	NHS
HT8	Bryson St	Calvert St	9326	Arterial	
HT8	Pioneers Blvd	La Salle St	1394	Arterial	
17TH	Q St	A St	5993	Arterial	
(	S 11th St	Capitol Pkwy	4476	Arterial	
_	S 17th St	Capitol Pkwy	2193	Arterial	
EIGHTON	Huntington Ave	N 56th	4752	Collector	
HOLDREGE	N 56th St	N 69th St	4858	Arterial	
COTNER	S 48th St	Adams St	18465	Arterial	
OTH	N Cotner Blvd	Adams St	8053	Arterial	
/INE	N 58th St	N 66th St	3106	Arterial	
S6TH	N Cotner Blvd	Taylor Park Dr	5484	Arterial	
)	44th St	Wedgewood Dr	9720	Arterial	Yes
VINE	N 17th St	N 55th St	13963	Arterial	163
ISTH	R St	M St	2057	Arterial	
6TH	P	Randolph St	3091	Collector	
ж 18ТН	Madison Ave	Vine St	7114	Arterial	2 1 1 10 10 10 10 10
NOTICE IN COLUMN TO SERVICE AND ADDRESS OF THE PARTY OF T	The second section of		and the second second	to the distribution of the second of the sec	V
CORNHUSKER	NW 12th St	N 11th St	10887	Arterial	Yes
RANDOLPH	S 37th St	Robert Rd	6940	Arterial	
56TH	Adams St	Holdrege	5278	Arterial	
ADAMS	N 36th St	N 56th St	6897	Arterial	
HUNTINGTON	N 33rd St	N 43rd St	3670	Collector	
FREMONT	N 52nd St	N 69th St	6053	Collector	
_ 55X	1-80	Comhusker Hwy	13822	Arterial	Yes
48TH	Superior St	Cornhusker Hwy	1850	Arterial	
33RD	Fletcher Ave	Superior St	5692	Arterial	
40TH	Nebraska Hwy	Yankee Hill Rd	12991	Arterial	
27TH	N St	E St	3276	Arterial	
HOLDREGE	N 25th St	N 27th St	734	Collector	
17TH	Dead End	Y St	1323	Collector	
16TH	Q St	F St	4020	Arterial	
10TH	Sun Valley /11th	Hill St	17310	Collector	*******
9TH	Salt Creek Rdwy	Hill St	12354	Arterial	
MILITARY	10th St	Antelope Valley Pkw		Arterial	
14TH	Irving St	Furnas Ave	3984	Arterial	
ADAMS	N 14th St	Comhusker Hwy	1954	Arterial	
20TH	Fairfield	Cornhukser Hwy	1902	Collector	
12TH	W Bond Cir	Cornhusker Hwy	2860	Collector	
1ST	Superior St	W Benton St	2571	Arterial	
	NW 12th St	NW 1st St	4251	Collector	
HIGHLAND	make the second				
40TH	O St	A St	5204	Arterial	
33RD	N St	F Street	3020	Arterial	
RANDOLPH	S 21st St	Capitol Pkwy	1552	Collector	
CAPITOL	J/K St	A St	6105	Arterial	
J	S 24th St	S 27th St	1177	Collector	
13ТН	K St	Hill St	8443	Collector	
4	SW 27th St	S 11th St	14514	Arterial	
NORMAL	S 56th St	S 70th	5806	Arterial	
ORMAL	Α	S 33rd St	793	Arterial	
3RD	Sewell St	Loveland Dr	6715	Arterial	
AN DORN	S 18th St	Cedar Ave	3315	Arterial	
6TH	Washington	South	2342	Collector	*****
OUTH	Park Blvd	S 17th St	4761	Collector	
6TH	Pawnee St	La Salle St	5497	Arterial	

City of Lincoln - Durable Markings Locations

Project No. LCLC-5239(8) Control No. 13096

NEBRASKA HWY 2		Old Cheney Rd	20630	Arterial	Yes
27TH	Hwy 2	Rokeby Rd	20639	Arterial	
PIONEERS	S 54th St	E City Limits	12406	Arterial	
48TH	Claire	Old CHeney Rd	2677	Arterial	1
OLD CHENEY	Nebraska Hwy	S 70th St	4352	Arterial	
56TH	Edgewood Dr	100' N of Old Chene	2437	Arterial	†··-
27TH	Wildcat Dr	Superior St	8761	Arterial	
AIR PARK	NW 48th St	NW 38th St	3288	Collector	
FLETCHER	N 27th St	N 33rd St	2991	Arterial	
TIERRA	27TH	EMERALD	611	Collector	
FOLSOM	W South St	Pioneers Blvd	7326	Arterial	
14TH	Nebraska Hwy	Pine Lake Rd	12415	Arterial	
AIRPORT	NW 38th St	NW 31st St	2627	Collector	
NW 38th	Airport Rd	Air Park Rd	4988	Collector	
NW 27th St	Wildrose Ln	W Fletcher Ave	2701	Arterial	†
SUPERIOR	N 7th St	N 33rd St	10957	Arterial	-
84TH	Norval Rd	Horseshoe Dr	17504	Arterial	Yes
FAIRFIELD	N 20th St	N 27th St	2690	Collector	1
HAVELOCK	Cornhusker Hwy	N 84th St	10739	Arterial	
SUPERIOR	N 40th St	Cornhusker Hwy	5574	Arterial	
84TH	Fletcher Ave	Cornhusker Hwy	1592	Arterial	Yes
84TH	Havelock Ave	Vine St	13036	Arterial	Yes
ADAMS	N Cotner Blvd	N 84th St	6702	Arterial	1.77
84TH	O St	A St	5266	Arterial	Yes
SOUTH	70TH	Lawnsdale	1115	Collector	
70TH	A St	Pioneers Blvd	9946	Arterial	
VAN DORN	S 72nd St	S 84th St	4622	Arterial	
OLD CHENEY	S 88th St	S 98th St	3881	Arterial	
56TH	Shadow Pines Dr	Thomson Creek Blvc	2991	Arterial	
PINE LAKE	S 14th St	S 56th St	15737	Arterial	
WARLICK	S 14th St	Homestead Expy	11403	Arterial	
PIONEERS	W City Limits	Nebraska Hwy 2	3211	Arterial	** .
PARK	South St	Speedway Cir	2834	Arterial	
13TH	Otoe St	Nebraska Hwy	4269	Arterial	
SOUTH	S Coddington Ave	S Folsom St	4329	Collector	
SOUTH	S Folsom St	Park Blvd	4740	Arterial	
RANDOLPH	Capitol Pkwy	S 27th St	1249	Arterial	
HOLDREGE	N 27th St	N 29th St	737	Arterial	
FLETCHER	NW 27th	NW 13th	5105	Arterial	
	NW 12th	NW 1st	4451	Collector	
56TH	Logan Ave	Adams St	4084	Collector	
	Vine St	Q St	1982	Collector	
	Vine St	Q St	1840	Collector	
33RD	Sewell St	Loveland Dr	6715	Arterial	

SOSIGE E PROJECT NAME - Chywlds Durabe Marking PROJECT NO. 722555 CN 13296 MANHOUR AND FEE ESTMATE CONSTRUCTION EMGINEERING / INSPECTION TOTAL LABOR AND OVERHEAD FIXED FEE PERCENT DIRECT PROJECT EXPENSES SUBCONSULTANTS DIRECT PROJECT EXPENSES

Williage: Savery Verice
Construction Salvery Maries
Equipment Rental
Equipment Rental
Equipment Rental
TOTAL DIRECT PROJECT EXPENSES

TOTAL DIRECT PROJECT EXPENSES SUBCONSULTANTS
Testing Lab
Specially Subconsultant TOTAL LABOR AND OVERHEAD DIRECT LABOR COST SUMMARY Totals Time minus travel Hours/day O mi each copies days copies ... 242 242 30.00 30.00 . . . . . . 000 Testing Plant Test Environ Insp 2 Insp 2 Insp t \$0.50 /mi \$0.53 /mi \$0.10 /each \$0.10 /each \$50.00 /day \$116.00 /day \$3.00 /eapy \$2,500.00 Construction Cost Clerical ۰ - -#DWG# Chief 000 Survey Crew 1 Survey Crew 2 . . . 24,870.00 73,018.32 48,148.32 PRI Miles

PE Males

PE Ma Per Trus

Per Tr Ostance traveled to site, miles
Travel time to site in hours (\_\_\_mch) Constitution Engineer is equived to create a checket to show compliance with all environmental commit-Environmental Compliant is required to create a checket to show compliance with all environmental commitments to en terial incorporated in the work rdance with the NDOR Materials Sampling Guide hours/day p 1 performing inspection