City of Lincoln, Nebraska
CONTRACT FOR CONSTRUCTION DESIGN SERVICES

THIS CONTRACT, executed in triplicate, is between the City of Lincoln, Nebraska (City) and

Olsson Associates

(Engineer),

a corporation of the state of ,

with a place of business at:

1111 Lincoln Mall, Ste 111
Lincoln, NE 68508

Phone: 402-474-6311 Fax: 402-474-5160

Fed EIN # _ 47-0781766

WITNESSETH: That in consideration of the mutual covenants herein contained, the City hereby
agrees to employ the Engineer to perform engineering and related professional services
hereinafter outlined in connection with

Antelope Park: Bioretention Areas Southwest of 33rd and South
Street Project
City Project No. 705335¢

(Project).

SECTION I — SCOPE OF SERVICES

The Engineer agrees to timely and professionally complete, furnish and pay all costs, including
any related taxes, and to furnish all labor, supplies and material and everything else reasonably
necessary to complete the same unless specifically provided otherwise in this agreement for the

following services:
A. Basic Services [May delete/uncheck services that do not apply]

a. Schematic Phase

i Prepare and deliver preliminary design study and report;
O ii. Prepare and deliver field surveys, (where required); and
O iii. Prepare and deliver Environmental Site Assessment (Phase 1 or

Phase 1 & 2 ASTM standard (E-1527)) or other due diligence
reports (where required)
b._Design Phase

i Prepare and deliver Construction Drawings and Specifications;
ii. Prepare and deliver Bid Specifications;

ik Attend pre-bid conference;

(W) iv. Assist review and determine bid compliance including

recommendation for lowest responsible bidder;
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Vi.

Evaluate substitute “or equal” bids and modifications or addenda

to bidding documents;
Prepare, deliver and award contracts for construction and related

Contract Documents; and
Review applicable fire safety and code compliance (ADA

compliance included).

¢. Construction Phase

a

[

oo ood

O

1L

ix.

Prepare and deliver appropriate applications and supporting
documentation for permits, variances and approvals — including
grading, utilities, planning/subdivision and floodplain.
requirements;

Meet with building officials for inspections or plan review to
obtain permits;

Document by memoranda or minutes including summaries of
telephone calls where appropriate supplementing site visit and
inspection reports to maintain a comprehensive record of the
Project;

Administer contract for construction;

Conduct site visits;

Review and certify amounts due to contractor;

Reject work not in conformance with Contract Documents;
Review and approve contractor submittal including shop drawings
and, product data and samples for conformance with the Contract
Documents; and

Prepare change orders with supporting documentation and data.

d. Substantial Completion and Wrap-up

O 0O Od

O

i
ii.

iv.

V.

Conduct inspections to determine Substantial Completion;
Forward and coordinate with City applicable warranties as

supplied by the contractor;
Prepare final Certificate of Payment upon compliance with the

requirements of the Contract Documents;

Prepare a punch list and 10 month (assumes 1 year warranty
period) warranty inspection review and report; and

Prepare as built or record plans showing any significant changes in
the work made during construction. '

Supplemental services. [list with correlated not to exceed amount] and additional

services as preauthorized by written approval of the City.
Services Description. A description of the services to be performed is listed in

Appendix A [Proposal] and the Project Schedule is listed in Appendix B. In the event

of a conflict between the terms of Appendix A and this agreement, this agreement
shall control.

SECTION II — COMPENSATION
For the services covered by this Contract, the City agrees to pay the Engineer as follows:

A.

For Basic Services: Cost plus reimbursement of actual expenses with an agreed
maximum amount. Engineer agrees to request payment according to the substantial
completion of the following milestones in compliance with the Project schedule listed
in Appendix B:

o Schematic Phase 20%;

o Design Phase 40% (60% cumulative);
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o Construction Phase 30% (90% cumulative); and
o Substantial Completion — Wrap-up 10% (100% cumulative)
For supplemental services: Cost plus reimbursement of actual expenses plus
twelve (12) percent of cost for fixed fee, with an agreed maximum
amount to be billed. A maximum amount for each item of supplemental services will

be established and approved by the City before the work is started. Supplemental

services are not included in any of the prices or billing limits named above.

The Engineer is responsible for determining if its actual costs will exceed the

maximum amount stated above. If at any time during this Project, the Engineer

determines that its costs will exceed, or have exceeded the maximum amount stated

above, the Engineer must immediately notify the City in writing and describe which
costs are causing the overrun and the reason. The Engineer must also estimate the
additional costs needed to complete the work. The City will then determine if the
maximum amount is to be increased, and an amendment will be prepared if needed.

The City is not responsible for costs incurred prior to the Notice-to-Proceed date or

after the completion deadline date stated in Appendix B of this agreement.

The fixed-fee is computed upon actual costs including direct labor costs, direct non-

labor costs, and overhead costs as follows:

a. Direct Labor Costs are the earnings that individuals receive for the time they are
working directly on the Project.

i. Hourly rates: For hourly employees, the hourly earnings rate is
based on the compensation received during the pay period that the
work is performed, and dividing that compensation by the hours
paid. For salaried employees, the hourly earnings rate is
determined by dividing the employee’s fixed annual compensation
by the number of hours normally expected to be worked that year.
In those pay periods which the employee works more hours than
normally expected and does not receive additional compensation at
least equal to the normally expected hourly rate, the rate for that
pay period will be determined by dividing the actual compensation
by the actual hours reported.

i Time records: The hours charged to the Project must be supported
by adequate time distribution records. The records must clearly
indicate the distribution of hours to all activities on a daily basis
for the entire pay period, and there must be a system in place to
ensure that time charged to each activity is accurate.

b. Direct Non-Labor Costs charges in this category include per diem expenses for
personnel away from their base of permanent assignment, communication costs,
reproduction and printing costs, computer charges, special equipment and
materials required for the Project, special insurance premiums if required solely
for this agreement, and such other similar items. Payment for these items must be
made on receipted invoices whenever possible, or on certified billings of the
Engineer. For purposes of standardization on this agreement, automobile mileage
will be reimbursed at the IRS approved rate for mileage expenses for federal
income purposes and computer charges will only be allowed with prior written
approval not to exceed actual reasonable cost. All lodging, airfare and other
applicable discounts for expenses shall be passed on to the city in calculating
reasonable costs. Meals are not eligible for reimbursement if the employee eats
within 20 miles of their base.

¢. Overhead Costs include indirect salary costs, indirect non-salary costs, and
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direct salary additives that are allowable in accordance with 48 CFR 31.
Overhead costs are to be allocated to the Project as a percentage of direct labor
costs. The Engineer will be allowed to charge the Project using its actual
allowable overhead rate. Overhead rate increases which occur during the Project
period will not be cause for an increase in the maximum amount established in
paragraph A of this section.
Invoices. The Engineer should submit invoices to the City at monthly intervals. The
invoices must present actual direct labor, actual overhead, and actual direct non-labor
costs, as well as a prorated amount of the fixed-fee based upon the actual direct labor
and overhead costs billed for that period relative to the Engineer’s estimated total
direct labor and indirect overhead costs and the milestones provided in section A
above, until 100 percent of the fixed-fee has been billed. The invoices must identify
the hours worked and each individual’s actual labor cost. Direct non-labor expenses
must be itemized and provide a complete description of each item billed.
Progress Reports. Monthly invoices must be substantiated by progress reports which
indicate the percent of work completed. If the Engineer does not submit a monthly
invoice, it shall submit its progress report by the fifth day of each month.
Payment. The City will make every effort to pay the Engineer within 30 days of
receipt of the Engineer’s invoices. Payment is dependent upon whether the monthly
progress reports provide adequate substantiation for the work and whether the City
determines that the work is satisfactory. Upon determination that the work was
adequately substantiated and satisfactory, payment will be made in the amount of 100
percent of the billed actual costs and fixed-fee. Afier the Engineer has completed all
work required under this agreement, a final bill must be sent to the City. Upon
acceptance by the City, a final audit of all invoiced amounts may be completed by the
City or its authorized representative.
Final Payment. The acceptance by the Engineer of the final payment will constitute
and operate as a release to the City for all claims and liability to the Engineer, its
representatives, and assigns, for any and all things done, furnished, or relating to the
services rendered by or in connection with this agreement or any part thereof. The
Engineer agrees to reimburse the City for any overpayments discovered by the City
or its authorized representative.
Audit Standards. The Engineer shall maintain, and also require that its Sub-
Consultants/Subcontractors maintain, all books, documents, papers, accounting
records, and other evidence pertaining to costs incurred and shall make such material
available for examination at its office at all reasonable times during the agreement
period and for three years from the date of final payment under this agreement. Such
materials must be available for inspection by the City, State, FHWA, or any
authorized representative of the federal government, and when requested the
Engineer shall furnish copies.

SECTION III — CITY’S RESPONSIBILITIES
The City will furnish, as required for the work and not at the expense of the Engineer, the

following items:
A.

B.
C.

Property, boundary, easement, right—of—way, and utility surveys, and property
descriptions when such information is required. .
All exploratory work, such as core borings, penetration tests, soundings, and

subsurface explorations; and laboratory tests and analyses.
All maps, drawings, records, audits, annual reports, and other data that are available

in the files of the City and which may be useful in the work involved under this
contract, including existing surveys, maps, and boring information for the site. Such
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information is supplied “where is — as is” for the Engineer’s review. Engineer must
identify and specifically request available information by itemized request with
sufficient detail to identify existing documents. The City does not warrant or

represent that such information is accurate or complete with regard to the Project.
Engineer understands and agrees that Engineer is not entitled to rely upon the
available information provided by the City as such information may contain errors,
omissions, misrepresentations, uncharacteristic representations or other
inconsistencies including inconsistencies or changed conditions that may not be

readily discernable but should be reasonably discovered by the Engineer’s exercise of
due care.

Access to public and private property, as necessary, when required in conduct of field
investigations.

Office desk space for the Engineer’s personnel during preliminary investigations.
Shop, mill, or laboratory inspection of materials, or laboratory testing service. The
Engineer will review the reports furnished by such laboratories.

Charges for review of drawings and specifications by governmental agencies, if any.
Royalties and fees for patented processes used in the work, except those required to
be paid by construction contractors as part of the construction contract.

SECTION IV — OTHER MATTERS
It is mutually understood and agreed:
A.

= Qo mom

Termination. The City has the right to terminate this contract for any cause, including

convenience in which event the Engineer shall be paid on the basis of percentage of

completion of the work to be performed hereunder. The ownership of the work

completed at the time of such termination shall be retained by the City. In addition,

the City may terminate this agreement in whole or in part when funding is not

lawfully available for expenditure or when sources of funding are terminated,

suspended, reduced, released, or otherwise not forthcoming through no fault of the

City.

C}gnge in Scope. A change in scope of work shall be accompanied by a

corresponding adjustment in the compensation to be paid hereunder, which

adjustment shall be as may be mutually agreed upon between the parties hereto prior

to the implementation of such change in scope.

Project Representatives. Edwin Kouma will act as the City’s

authorized representative for this Project and Travis Figard will act

as the Engineer’s authorized representative. The Engineer’s authorized representative

shall have direct and responsible charge for timely completing the Engineer’s

responsibilities. All changes and other matters requiring decisions on the part of the

City will be administered and directed by the City Project Representative.

Cost Estimates. Engineer’s Construction Estimates are done to industry standards and

comply with minimum specifications for city construction using unit prices where
ossible.

%ity’s Concerns. Design documents shall itemize and list the Engineer’s responses to

City concerns or comments on schematic review.

Signatures and Approvals. Engineer’s design documents shall be complete for

bidding purposes and include all required seals, signatures and approvals.

Changes. Engineer may only authorize changes in the work not involving changes to

the contract Sum or Contract Time.

Advisory Capacity for Disputes. In disputes between the City and Project contractor,

the Engineer shall advise the City issues concerning performance under the contract

documents. Engineer may decide issues solely on matters of aesthetic effect
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consistent with contract documents.

Ownership of Drawings and Specifications. Drawings, specifications, and other

deliverables shall become the property of the City as soon as payment for the same

has been completed. The Engineer may retain copies of all information for their
records and use if they so desire. It is mutually agreed that these documents are to be
used by the City solely in connection with this Project. In the event the City elects to
use portions of or all of the information contained in the documents prepared for this

Project, for any purpose other than the specific purpose for which they were prepared,

the City agrees to hold harmless and indemnify the Engineer for and against any and

all liability, including cost of defense, in any manner whatsoever arising out of the
utilization of such information.

Engineer’s Supervision, Seal. The Engineer shall perform all required services under

the direct supervision of a registered professional engineer licensed to practice in the

State of Nebraska. The Engineer, also, hereby agrees to affix the seal of a registered

professional engineer licensed to practice in the State of Nebraska on all plans and

specifications prepared hereunder.

Independent Contractor. The status of Engineer including Engineer’s agents and

employees, under or by virtue of the terms of this Contract is that of independent

contractor to the City.

Compliance with Law. Engineer shall comply with all Federal and State laws and

City ordinances applicable to the work.

Fair Employment Practices. Neither the Engineer nor the Engineet’s agents or

employees shall discriminate against any employee or applicant for employment, or

be employed in the performance of this contract, with respect to his hire, tenure,
terms, conditions or privileges of employment, because of race, color, religion, sex,
disability, national origin, ancestry, age, or marital status pursuant to requirements of

Section 48-1122, Nebraska Reissue Revised Statutes, Reissue 1998 (as amended) and

Section 11.08.160 of the Lincoln Municipal Code (as amended).

Indemnification. Engineer shall indemnify, defend and save harmless the City of

Lincoln. Nebraska, or its representatives from all claims, demands, suits, actions,

payments. liability, and judgments, including reasonable attorney’s fees arising out of

the activities of Engineer or of Engineer’s agents, servants, or employees. In this
connection, Engineer shall carry insurance in the following kinds and minimum

limits as indicated:

1. Worker’s Compensation Insurance and Employer’s Liability Insurance. The
Engineer shall take out and maintain during the life of this contract the applicable
statutory Worker’s Compensation Insurance with an insurance company
authorized to write such insurance in this State covering all his employees, and in
the case of any work sublet, the Engineer shall require the subcontractor similarly
to provide statutory Worker’s Compensation Insurance for the latter’s employees.
The engineer shall take out and maintain during the life of this contract,
Employer’s Liability Insurance with a limit of $500,000 in an insurance company
authorized to write such insurance in all states where the Engineer will have
employees located in the performance of this contract, and the Engineer shall
require each of his subcontractors similarly to maintain common law liability
insurance on his employees.

2. Public Liability Insurance. The Engineer shall maintain during the life of this
contract, Public Liability Insurance, naming and protecting him and the City of
Lincoln against claims for damages resulting from (1) bodily injury, including
wrongful death, (2) personal injury; liability, and (3) property damage which may
arise from operations under this contract whether such operations be by himself
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or by any subcontractor or anyone directly or indirectly employed by either of
them. The minimum acceptable limits of liability to be provided by such
insurance shall be a combined single limit of $1,000,000 and $2,000,000
aggregate.
1 The coverage shall be provided under a Comprehensive General
Liability form of policy or similar thereto including contractual
liability; and
ii. The property damage coverage shall include a Broad Form
Property Damage Endorsement and shall include the following
extensions of coverage: Contractual Liability, Products Liability
and/or Completed Operations.
3. Automobile Liability Insurance. The Engineer shall take out and maintain
during the life of this contract such Automobile Liability Insurance as shall
protect him against claims for damages resulting from (a) bodily injury, including
wrongful death, and (b) property damage which may arise from the operations of
any owned, hired, or non—owned automobiles used by or for him in any capacity
in connection with the carrying out of this contract. The minimum acceptable
limits of liability to be provided by such Automobile Liability Insurance shall be
as follows:

i Bodily Injury Limits $ 500,000 Each Person
$1,000,000 Each Occurrence

ii. Property Damage Limit $ 500,000 Each Occurrence

1. Combined Single Limit $1,000,000 Each Occurrence

4. Professional Liability Insurance. The Engineer shall maintain during the life of
this contract, Professional Liability Insurance, naming and protecting Engineer
against claims for damages resulting from the Engineer’s errors, omissions, or
negligent acts. Such policy shall contain a limit of liability not less than
$2,000,000 excluding defense costs and claim expenses.

5. Certificate of Insurance. The insurance specified above shall be written by a
company duly authorized and licensed to do business in the State of Nebraska and
shall be maintained until Engineer’s work has been completed and accepted by
the City. A certificate of insurance evidencing policies required shall be furnished
the City of Lincoln, such certificate shall specifically indicate that insurance
policies shall give the City at least thirty (30) days written notice in the event of
cancellation of or material change in any of the policies.

Copyrights, Royalties & Patents. Without exception, Engineer represents the

consideration for this agreement includes Engineer's payment for any and all royalties

or costs arising from patents, trademarks, copyrights, and other similar intangible
rights in any way involved with or related to this agreement except those required to
be paid by construction contractors as part of the construction contract. Further

Engineer shall pay all related royalties, license fees, or other similar fees for any such

intangible rights. Engineer shall defend suits or claims for infringement of any

patent, copyright, trademark, or other intangible rights in any way related to this

agreement. This section survives any termination of this agreement.

Copyright -- Engineer's Warranty.

1. Engineer warrants that all material, processes, or other protected rights to be used
in the Services have been duly licensed or authorized by the appropriate parties
for such use. This section survives any termination of this agreement.

2. Engineer agrees to furnish the City upon demand written documentation of such
license or authorization. If unable to do so, Engineer agrees that the City may
withhold a reasonable amount from Engineer's compensation herein to defray any
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associated costs to secure such license or authorization. Engineer shall defend
any infringement claim arising out of Engineer's performance of this agreement.
This section survives any termination of this agreement.
Industry Standards. Engineer warrants to the City that the services to be performed
under this agreement shall be in accordance with accepted and established practices
and procedures recognized as such in Engineer’s trade in general and that Engineer’s
services shall conform to the requirements of this agreement.
Nebraska Law. This agreement shall be governed and interpreted by the Laws of the
State of Nebraska without reference to the principles of conflicts of law.
Integration, Amendment & Assignment. This agreement represents the entire
agreement between the parties and all prior negotiations and representations are
hereby expressly excluded from this agreement. This agreement may be amended
only by written agreement of both parties. Any subletting, assignment or transfer of
any services to be performed by the Engineer is hereby prohibited unless prior written
consent of the City is obtained. This contract shall be binding upon the successors
and assigns of the parties hereto
Capacity. The undersigned person rcplesentmg Engineer does hereby agree and
represent that he or she is legally capable to sign this agreement and to lawfully bind
Engineer to this agreement.

IN WITNESS WHEREOF, City and Engineer do hereby execute this agreement.

City of Lincoln, Nebraska City of Lincoln, Nebraska
Miki Esposito, Pu lic Works Director Chris Beutler, Mayor
Engineer
By: By:
T 7 . D
/ At '/MWA,E j b;/

Title: ({’2‘;&3(;& ffmj‘ cer Title: @Qoup LEAsEQ
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CONTRACT FOR CONSTRUCTION DESIGN SERVICES
MODIFICATION NO. 1

The Contract for Construction Design Services for Antelope Park: Bioretention Areas Southwest
of 33" and South Street Project shall be modified as follows:

1). Revise SECTION Il - COMPENSATION, Paragraph A and replace with the following:

A. For Basic Services: Payment shall be made on a time and expense not to
exceed basis in the amount of $24,712.00. The Engineer agrees that the total
charges for the Basic Services as listed shall not exceed $24,712.00 provided that
the scope of services does not change. If the scope of services changes, the total
time and expense not to exceed compensation shall be adjusted by supplement
to this agreement. Engineer agrees to request payment according percent
complete of each phase at the end of each billing month.

City of Lincoln, Nebraska City of Lincoln, Net 1

e S

Miki Esposito, Puti}c Works Director Chris Beutler, Mayor

Engineer

By:

Do
ety L

Title:  p, .,

p/? N
e

Engineer

By:

AP
W " Gesup LesvEn—
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/12/2012

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

Omaha NE 68145-0279

PRODUCER gg"f‘;‘g\c‘f

The Harry A. Koch Co. PHONE 405 opg [FAX

PO Box 45279 %Z:Am(;:m 402-861-7000 | (AC, No}:
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A ‘The Cincinnati Insurance Co 10677
INSURED 0OLS75285 INSURER B :X|. Specialty Insurance Co 37885
Olsson Associates, Inc. INSURER C :
P.O. Box 84608 ]
402-474-6311 INSURERD
Lincoln NE 68501 INSURERE ;

INSURERF :

COVERAGES CERTIFICATE NUMBER: 671900160

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF | POLICY EXP
LTSR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MM/DDIYYYY) | (MM/DD/YYYY) LIMITS
A GENERAL LIABILITY CPP0887727 1/12/2012 n/12/2013 EACH OCCURRENCE $1,000,000
% DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence $500,000
)
; CLAIMS-MADE X OCCUR MED EXP {Any one person} $10,000
PERSONAL & ADV INJURY | $1,000,000
GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2,000,000
] | PRO- $
poLicY (X | JECT. LOC
A | AUTOMOBILE LIABILITY CPA088T727 1/12/2012 [1/12/2013 o moaiony orE HMIT T o1 000,000
X | ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED .
AUTOS AUTOS BODILY INJURY {Per accident) | $
M X | NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS {Per accident)
| $
A X UMBRELLA LIAB X OCCUR CPP0O887727 1/12/2012 n/12/2013 EACH OCCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000
DED l J RETENTION S
A | WORKERS COMPENSATION WC1920791 1/12/2012 /1212013 X | WCSTATU OTH-
AND EMPLOYERS' LIABILITY YIN TORY. LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1,000,000
OFFICERMEMBER EXCLUDED? N/A
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $1,000,000
if yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $1,000,000
B Professional Liability DPR9685196 1/12/2012 n/12/2013 PL Each Claim $5,000,000
Claims Made PL Aggregate $5,000,000
PL Ded Per Claim $350,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Carrier AM Best's Ratings: The Cincinnati Insurance Co A+XV; XL Specialty Insurance Co. A XV,

Project: Antelope Park: Bioretention Areas Southwest of 33rd and South Street Project (City Project No. 705329)
City of Lincoln is additional insured for automobile liability & general liability if required by written contract executed prior to loss.

CERTIFICATE HOLDER

CANCELLATION

City of Lincoln
555 South 10th Street
Lincoln NE 68508

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WiLlL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

> %

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Appendix A

Scope of Work
Antelope Park: Bioretention Areas Southwest of 33™ and South Street Project
City Project No. 705335c

Purpose: Design two bioretention areas upstream of South Street within the Antelope Creek

Watershed.

Task 1. Project Management

11

1.2

1.3

1.4

The OLSSON Project Manager will serve as point of contact, maintain project
schedule and budget. OLSSON wili provide regular progress reports with invoices.
Project Management efforts will follow appropriate guidance as given in the City
website “Guiding Principles and Procedures (GP&P)

OLSSON will schedule a kick-off meeting with the CITY once the notice to proceed
(NTP) has been issued. The CITY will be responsible for providing OLSSON with a
list of contacts to invite to the kick-off meeting. OLSSON will be responsible for
ensuring that the appropriate individuals are invited to the meeting, based on the
list provided by the CITY.

OLSSON will be responsible for arranging up to two progress meetings.
OLSSON will have at least one representative available to attend each progress
meeting. OLSSON will be required to prepare and distribute a meeting agenda at
least 24 hours prior to each meeting and a summary of meeting notes following
each meeting. Progress meetings should coincide with plan review meetings.
OLSSON will also be responsible for arranging a Plan-in-hand meeting if desired
by the CITY after the first submittal. OLSSON will also be responsible for meeting
with and keeping affected property owners up to date on the project. OLSSON will
maintain contact with affected property owners throughout the design process.
OLSSON will coordinate with appropriate consultants that are designing nearby
projects in the Antelope Creek Watershed to ensure design accomplishes the
intent of the master plan and as well as coordinating construction issues on the
different projects.

Task 2. Survey

2.1

Obtain a field survey to determine the existing topographic conditions. Appropriate
curb and streets grades will be obtained along with inlet elevations, pipe flow lines
and other pertinent information. The utility locations will be determined by
surveying the visible features and using record information from the utility owners.

Task 3. Design

3.1

3.2

Develop preliminary level plans based on the concepts detailed in the Master Plan.

3.1.1 Plans shall generally include design of two bioretention areas,
modifications of the existing inlets in the area, new overflow pipes, general
grading to create the treatment areas and appropriate erosion control
items.

Set up a meeting to discuss the preliminary design and present the preliminary



3.3
3.4

3.5

3.6

3.7

3.8

3.9
3.10

plans including one paper copy and one PDF version (1% Submittal). Refine the

preliminary level design with the project team (Watershed Management,

Engineering Services and other personnel as appropriate).

Submit preliminary plans to impacted utilities, if any, for their review and comment.

After receiving comments from the City regarding the preliminary plans, OLSSON

will finalize the proposed bioretention areas and corresponding improvements in

accordance with the City of Lincoln Design Standards, Lincoln Standard Plans,

City of Lincoln’s Drainage Criteria Manual and Alternative Stormwater Best

Management Guidelines (where applicable).

Coordinate with the City on all matters affecting the design including typical design

layouts prior to setting up the design sheets (see Plan Format General

Information).

Plan Format General Information:

3.6.1 One set of half size (11" x 17") white paper bond copy and one PDF copy of
the plans will be submitted at the first (60% design) and draft PS&E (Plans,
Specifications, and Estimate) submittal. Any material which does not
produce an acceptable reproduction will be returned to the consultant for
rectification.

3.6.2 Final plans will be submitted electronically with watermark signature and as
11" x 17" white paper bond copies. All sheets will be plotted at the City of
Lincoln’s standard sheet scales.

3.6.3 Care will be exercised in drawing all construction details. All notes will be
properly spaced and all lettering will be of an engineering style. Clarity must
be maintained to allow the plans to be archived on microfilm. The
background topography, grid lines, etc., on plan and profile sheets will be
removed behind the text.

3.6.4 The consultant shall follow the City of Lincoln’s CADD drafting procedures
and guidelines in preparing the plans.

3.6.5 The CADD files will conform to the foliowing standards and conventions. All
plans, specifications, and documents will be in English units using the
following working units: Master Units = Ft, Sub Units = 1000th, Position
Units = 1.

3.6.6 Global origin of the graphics design plane will be located at x = 0.0000, y =
0.0000.

Conduct a field plan-in-hand review of the design with project team, appropriate

utilities, and other personnel when plans are at the first submittal stage (plans

should have enough detail to identify tree removal, utility conflicts, accessibility
issues, areas be closed for construction, etc.).

Arrange coordination meeting with project team at the draft PS&E stage (2nd

Submittal). Submit one paper copy and a PDF (for electronic review)

approximately ten days prior to each coordination meeting.

Plan sets to be based on typical Lincoln model plans.

Estimates (Format Compatible with Aurigo)

5.11.1 Provide a cost estimate on probable construction costs at the first submittal

stages, and at draft and final PS&E stages.

5.11.2 The draft and final PS&E estimates will be delivered in a spreadsheet

format with bid items and their corresponding costs.

5.11.3 A duplicate spreadsheet file with items and no dollar values will be

submitted with the final estimates.



Task 4. Public Involvement

4.1

4.2

4.3

One public open house meeting will be conducted. The timing of the open house

will be determined once preliminary design has been completed. The open house
will include the adjacent Antelope Creek Watershed projects as well. OLSSON will
coordinate with other consultants on material and information needed for the open
house.

Prepare fact sheets for the project, for the open house, for use at the meeting, and
posting on the City’s web site.

Prepare up to two poster boards to explain the concept plan along with the goals,
objectives and benefits of the project for use at the open house meetings.

Task 5. Final Plan Preparation

5.1

52

53
54
5.5
5.6
57

58

Prepare detailed final plans and special provisions using the City of Lincoln
Standard Plans and Standard Specifications for Municipal Construction.
Elements shown on the plans will include at a minimum: proposed bioretention
plan, storm sewer plan and profiles, removals (including trees), details, quantities,
construction phasing, and horizontal and vertical control.

All elements should be clearly readable with no lines intermingled with text.
Utilities and utility conflicts will be shown on the plan and profile sheets.

Show on the plans all easements and ROW acquisitions, as necessary.

Prepare and submit a maintenance plan for this project.

Submit final signed drawings and special provisions and electronically submit
drawings and special provisions with watermark signature and on 11" x 17" white
paper bond.

Submit any special provisions required on paper and an electronic watermark

copy.

Task 6. Permits

6.1

6.2

Develop Storm Water Pollution Prevention Plan, and provide completed
application form for use in filing for discharge authorization for storm water from
construction site under the NPDES General Permit NER110000. Assist in
consultations with appropriate authorities. Provide additional information as
requested by the LPSNRD and NDEQ.

A wetland evaluation and delineation will be completed to determine if there will be
any impacts to existing wetlands in the area. Depending on the results of the
delineation OLSSON may need to provide technical criteria, written descriptions,
completed application form, and design data for use in filing application for a
Section 404 Nationwide Permit. Assist in consultations with appropriate
authorities. Provide additional information as requested by U.S. Army Corps of
Engineers.

Task 7. Bidding Phase

7.1

Attend Pre-Bid meeting, answer design questions during the bidding process, and
prepare any needed addendums.



Task 8. Construction Phase

8.1

Attend Pre-Construction meeting, review shop drawings, prepare revisions sheet if
needed, answer design questions, and attend site visits.

Items To Be Provided By the City

Any existing hydrology or hydraulics for the project area.

Any currently available landbase, public utility, contours, and aerial
photographic information in MicroStation format.

Mailing address file for surrounding properties.

Typical City of Lincoln Public Works and Utilities Standard Plan.

Project Deliverables

Submittals: final plans, special provisions, and estimates of cost for the
bioretention areas project.

Maintenance Plan for bioretention areas and stormwater improvements.
Hydrologic and Hydraulic analysis done for this project in electronic format.
A log of all communications with business owners and homeowners.
Applicable permits and easement legal descriptions.

Progress reports, meeting minutes, and other project management items.
Reports, data and information as requested.

Other items

Potholing for existing utilities can be completed if desired for an anticipated cost of
$1,500.

Construction staking, observation, compaction and materials testing during
construction, bidding services, contract administration, and construction
administration are all services that are outside of the scope of services. These
services can be provided by Olsson Associates upon request, at which time a
scope and fee would be provided.
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Appendix B
Project Scheduie

Antelope Park: Bioretention Areas Southwest of 33rd and South Street Project

December

January

February

March

April

May

June

July

August

Project

2

3

2

3

2

3

Kickoff Mesting

Survey

Design

First Plan Submittal

Progress Meeting

QOpen House

Final Design

Draft PS&E Submittal

Draft PS&E Submittal Coordination/Progress Meeting

Finai Plan Submittal

Opinion of Probable Construction Costs (First Submittal)

Opinion of Probable Construction Costs (Draft PS&E)

Opinion of Probable Construction Costs (Final PS&E)

Bidding




Personnel Total Hr. er Hr, Cost.
Senior Engineer (SE/PM) o 50.00 0.00
Project Engineer (PE) 102 40.00 4,080.00
Deli {WD/ES) 10 40.00 400.00
Associate Sclentist {(SCI) ° 20,00 0.00
Engineer In Training (El) 0 20.00 0.00
Tachnician {Tech) 86 2175 1,870.50
Clerical (Cier) 12 18.00 218.00
Survey Project Manager {SPM) 4 34.25 137,00
Survey Party Chief (SPC) 5 18.25 91.25
SBurvey Crew Member (CM) 5 12.00 80.00
Survey Crew Technician (SCT) 5 1325 86,25
Pubiic Involvement Coordinator (P1} 10 25.00 250.00
Total $7.171.00
Expenses Amount $Ea Cost
10 mites 0.48 $4.50
20 milss 068 $13.60
Meals fpor day) 0 days 25.00 $0.00
Lodging, Survay crew and bridge inspsction (per night) nights/dil oceup. 75.00 $0.00 Team Team
11X 47 Piots (each) 100 0.30 $30.00 Code Function
Mylar Plats {each} [ 300 $0.00 LNK SVYO Lincoln Survey Office
Survey Supplies $0.00 LS. 30.00 LNK SVYF Lineoln
Flysrs far Pubiic Meetings o 9.50 30.00 LNK WTRS Lineoln
Pastags $0.00 LS. 50.00 LNK ENVA Lincoln
Miscallansous Expenses at Cost $15.00 L8, §15.00 LNK COMMUNICATIONS Lincoln
LNK DRILL Lincolp
Total $63.40 LNK GTECH Lincoln
Appendix C
Fee Estimate
Antelope Creek: Bi ion Areas { of 33rd and South Street Project
LABOR {HRS
TOTAL TOTAL TOTAL
Phase Task STAFF STAFF LABOR OVER- TOTAL | PROFIT | TOTAL
No. No. Description of Work Items/Tasks SE/PM PE WO/ES sCl Et Tech Cler SPM SPC SCM 8CT Pl HOURS DAYS FEE HEAD FEE
A) (B} {AtB) ©) {A+B+C)
1 Project Management
LNK WTRS 10 10 125 $400 3680 $1,080 $130 $1,210
2 Suryey (topo / easements)
LNK SVY Topo 4 5 5 g 18 238 $355 $603 $957 $115 $1,072
3 Design {Engineering Design, Submittal Stage Plans, Specs, QANQC)
LNK WTRS 36 36 72 9.00 $2,223 $3,779 $6,002 $720 $6,722
4 Public Participation (1 Meetings, Poster Boards, Eic.}
LNK WTRS 5 10 15 1.88 §$418 $710 $1,127 $135 $1,263
LNK COMMUNICATIONS 10 10 1.25 $250 $425 $675 $81 $756
5 Final Pian Preparation (Final Plans, Specs, QA/QC)
LNK WTRS 30 40 10 80 10.06 §$2,250 $3.825 $6,075 $729 $5,804
8 Permits (NPDES)
LNK WTRS - NPDES / SWPPP 8 2 8 1.00 $276 $469 $745 $89 $835
LNK ENVIR - 404 PERMIT 15 10 25 3.13 $1,000 $1,700 $2,700 $324 $3,024
7 Bidding Phase
LNK WTRS 10 10 20 2.50 $580 $988 $1,566 $188 $1,754
8 Construction Phass
LNK WTRS PHASE 1 10 19 1.25 $400 $680 $1,080 $130 $1,210
TOTAL STAFF-HOURS ) 102 10 [} 0 86 12 4 5 5 5 10 [1] 269
TOTAL STAFF.DAYS 0.00 12.75 1.25 0.00 0.00 10.78 1.50 0.50 0.63 0.63 0,83 1.25 0.00 34
TOTAL $0.00 $4,080.00]  $400.00 $0.00 $0.00f $1,870.50} $216.00] $137.00 $91.25 $60.00 $66.251 $250.00 $0.00 $7,171 $8,151 $13.857] §22,008 $2.641 $24,649
TOTAL EXPENSES $63
TOTAL LBR, OH, PFT & EXPS $24,712




