ADDENDUM NO. 1

EXECUTIVE ORDER NO. 77736 - SANITARY SEWER FOR NORTHBANK
EXECUTIVE ORDER NO. 77740 - WATER MAIN FOR NORTHBANK
EXECUTIVE ORDER NO. 77732 - STORM SEWER FOR NORTHBANK
SPEC. NOS. 07-040, 07-041 & 07-039

TO ALL PROSPECTIVE BIDDERS:

1. These 3 projects are now tied. In order to be eligible for award, bidders shall submit a completed bid proposal for all 3 projects. Award of the contracts will be determined by the lowest combined bid for all 3 projects. Separate contracts will be awarded for each project.

2. The completion date for all 3 projects shall now be April 14, 2007.

Please sign and fax this cover sheet to Mary Lowe in Engineering Services at (402)441-6576 as receipt of receiving this Addendum, failure to do so could result in your bid being rejected.

_____
Contractor

PROFESSIONAL CIVIL ENGINEER
DAVID E. RATHJEN
E-3318
STATE OF NEBRASKA
1-10-07