


ADDENDUM NO. 1  
City of Lincoln, Nebraska (2007)  
Antelope Valley Lewis Fields Parking Lot  
Project No. 780304  
JAVA Project Number 880304  
Lincoln Parks & Recreation No. 2007-007  
SPECIFICATION NO. 07-306  
October 1, 2007



TO ALL PROSPECTIVE BIDDERS:

Bidders are instructed to attach this Addendum No. 1 to the inside cover of the contract folder and to **sign and fax this page back to Mary Lowe (402-441-6576)** as evidence that this Addendum No. 1 has been received. Failure to do so may result in rejection of the Bid.

---

Company/Contact Person

The Contract Documents and Specifications for the above project is amended as follows:

ADDENDUM NO. 1  
City of Lincoln, Nebraska (2007)  
Antelope Valley Lewis Fields Parking Lot  
Project No. 780304  
JAVA Project Number 880304  
Lincoln Parks & Recreation No. 2007-007  
SPECIFICATION NO. 07-306  
October 1, 2007

1. Refer to the Contract Documents – Contract Agreement – Page 7

COMPLETION DATE

Delete this section in its entirety and replace with the following:

COMPLETION DATE

All work associated with this project shall be substantially complete with all roadways open to public traffic by December 1, 2007. If weather does not permit Contractor to finish asphalt work, the Contractor will be allowed to suspend work until spring. Any temporary surfacing to allow all roadways to be opened shall be at the Contractors expense. Substantial completion shall be defined as all roadway construction complete, storm sewer construction complete, driveway and parking lot complete, all sidewalk complete, all temporary construction signs and barricades removed, removal of all construction debris and equipment, final site grading complete and mulching complete. Final completion including final cleanup and establishment of landscaping for the Bid Alternative at the site shall be complete by June 1, 2008. Determination of Substantial Completion and Final Completion shall be subject to the Engineer's approval.

2. Refer to the Special Provisions – Contract Time – Page 2 of 35

Delete this section in its entirety and replace with the following:

CONTRACT TIME

All work associated with this project shall be substantially complete with all roadways open to public traffic by December 1, 2007. If weather does not permit Contractor to finish asphalt work, the Contractor will be allowed to suspend work until spring. Any temporary surfacing to allow all roadways to be opened shall be at the Contractors expense. Substantial completion shall be defined as all roadway construction complete, storm sewer construction complete, driveway and parking lot complete, all sidewalk complete, all temporary construction signs and barricades removed, removal of all construction debris and equipment, final site grading complete and mulching complete. Final completion including final cleanup and establishment of landscaping for the Bid Alternative at the site shall be complete by June 1, 2008. Determination of Substantial Completion and Final Completion shall be subject to the Engineer's approval.

3. Clarification regarding termination of the 60" RCP Storm Sewer pipe into Antelope Creek

The 60" RCP shall be terminated into the creek without a flared end section or headwall. The area around the end of the pipe shall be graded to match the existing slope of the channel bed. Erosion Control Mat shall be placed as shown in the plans.

This is a temporary condition that will be completed by the Corps of Engineers when the Antelope Valley, Channel Phase 3 begins construction in Spring 2008.

4. Refer to Plan Sheet 22 – Pervious Pavement / Rain Garden Details, Alternate Bid

MODULAR BLOCK WALL DETAILS

Cap stones for the Modular Block Wall may vary in size from 2" to 3 ½" in height.

Landscape Blocks set in the river rock within the Rain Garden must be 3 ½" x 16" x 12 ½" as shown on the plans.

