ORIGINAL

NEBRASKA DEPARTMENT OF ROADS

VENDOR RANKING

CALL ORDER : 120
LETTING DATE : 12/17/09
CONTRACT DESCRIPTION :
SUPERIOR STREET BRIDGE, LINCOLN

CONTRACT ID : 1043X
DISTRICT : 1

COUNTIES : LANCASTER

PROJECT(S) : LCLC-5254(9)

VENDOR NO.	BID NOTES

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	1802	CRAMER AND ASSOCIATES, INC.	$ 208,255.05	100.0000%
2	1057	PCIROADS, LLC	$ 222,582.98	106.8800%
3	1730	WILKE CONTRACTING CORPORATION	$ 226,395.05	108.7105%
4	2406	WILDCAT CONSTRUCTION CO., INC. AND SUBSIDIARIES	$ 232,086.60	111.4434%
5	3312	PAVERS COMPANIES	$ 239,466.38	114.9871%
6	0880	CHRISTENSEN BROS., INC.	$ 316,298.00	151.8801%

ORIGINAL

TABULATION OF BIDS

CALL ORDER : 120
LETTING DATE : 12/17/09 1:30 pm

CONTRACT ID : 1043X
DISTRICT : 1

COUNTIES : LANCASTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 1802 CRAMER AND ASSOCIATES, INC. UNIT PRICE	AMOUNT	(2) 1057 PCIROADS, LLC UNIT PRICE	AMOUNT	(3) 1730 WILKE CONTRACTING CORPORATION UNIT PRICE	AMOUNT
SECTION 0001 GROUP 6 BRIDGE								
0001 0001.08 BARRICADE, TYPE II	5800.000	BDAY	0.50000	2900.00	0.50000	2900.00	0.50000	2900.00
0002 0001.10 BARRICADE, TYPE III	468.000	BDAY	1.85000	865.80	1.25000	585.00	1.85000	865.80
0003 0001.75 TEMPORARY SIGN DAY	80.000	EACH	2.45000	196.00	2.50000	200.00	2.45000	196.00
0004 0001.90 SIGN DAY	996.000	EACH	0.55000	547.80	2.50000	2490.00	0.55000	547.80
0005 0001.99 CONTRACTOR FURNISHED SIGN DAY	312.000	EACH	1.00000	312.00	1.00000	312.00	1.00000	312.00
0006 0002.53 RAISED PAVEMENT MARKER	6.000	EACH	6.50000	39.00	7.00000	42.00	6.50000	39.00
0007 0002.85 TUBULAR POST	2.000	EACH	65.00000	130.00	95.00000	190.00	65.00000	130.00
0008 0002.88 GROUND SLEEVE	2.000	EACH	50.00000	100.00	80.00000	160.00	50.00000	100.00
0009 0002.97 FLASHING ARROW PANEL	124.000	DAY	55.00000	6820.00	75.00000	9300.00	55.00000	6820.00
0010 0003.06 CHANGEABLE MESSAGE SIGN	52.000	DAY	75.00000	3900.00	100.00000	5200.00	75.00000	3900.00
0011 0030.60 MOBILIZATION		LUMP	43000.00000	43000.00	22307.00000	22307.00	22750.00000	22750.00
0012 1101.00 REMOVE PAVEMENT	75.000	SY	9.25000	693.75	9.25000	693.75	8.00000	600.00
0013 1101.25 SAWING PAVEMENT	288.000	LF	2.50000	720.00	2.50000	720.00	2.50000	720.00
0014 1136.07 REMOVE NEOPRENE COMPRESSION JOINT SEAL	126.000	LF	30.00000	3780.00	11.00000	1386.00	24.00000	3024.00
0015 3008.05 TIE BARS	94.000	EACH	11.50000	1081.00	11.50000	1081.00	6.80000	639.20
0016 3010.41 CONCRETE CURB REPAIR TACK-ON CURB	60.000	LF	100.00000	6000.00	39.00000	2340.00	37.00000	2220.00
0017 3017.13 TACK-ON CONCRETE CLASS 47B-HE-3500 MEDIAN	43.000	SY	75.00000	3225.00	75.00000	3225.00	55.00000	2365.00
0018 3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500	75.000	SY	58.25000	4368.75	58.25000	4368.75	60.50000	4537.50

ORIGINAL

TABULATION OF BIDS

CALL ORDER : 120
LETTING DATE : 12/17/09 1:30 pm

CONTRACT ID : 1043X
DISTRICT : 1

COUNTIES : LANCASTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 1802 CRAMER AND ASSOCIATES, INC. UNIT PRICE	AMOUNT	(2) 1057 PCIROADS, LLC UNIT PRICE	AMOUNT	(3) 1730 WILKE CONTRACTING CORPORATION UNIT PRICE	AMOUNT
0019 4015.00 ADJUST MANHOLE TO GRADE	2.000	EACH	375.00000	750.00	375.00000	750.00	2.50000	5.00
0020 6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	126.000	LF	65.00000	8190.00	114.00000	14364.00	70.00000	8820.00
0021 6007.01 CLASS I REPAIR	1532.000	SY	3.60000	5515.20	10.88000	16668.16	22.00000	33704.00
0022 6007.02 CLASS II REPAIR	207.000	SY	130.00000	26910.00	238.00000	49266.00	104.00000	21528.00
0023 6007.03 CLASS III REPAIR	5.000	SY	310.00000	1550.00	300.00000	1500.00	330.00000	1650.00
0024 6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	1532.000	SY	40.00000	61280.00	26.86000	41149.52	32.00000	49024.00
0025 6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE	38.000	CY	93.00000	3534.00	130.00000	4940.00	385.00000	14630.00
0026 6016.02 CONCRETE FOR OVERLAYS-SF	86.000	CY	144.00000	12384.00	270.00000	23220.00	385.00000	33110.00
0027 7490.04 4" WHITE THERMOPLASTIC	59.000	LF	1.55000	91.45	2.00000	118.00	1.55000	91.45
0028 7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED	146.000	LF	1.55000	226.30	2.00000	292.00	1.55000	226.30
0029 9000.01 ASPHALTIC CONCRETE SURFACE COURSE, TYPE 1P	38.000	TON	155.00000	5890.00	155.00000	5890.00	185.00000	7030.00
0030 9179.84 MILLING CONCRETE FOR INLAYS	610.000	SY	5.00000	3050.00	10.88000	6636.80	6.00000	3660.00
0031 W600.03 ADJUST VALVE BOX TO GRADE	1.000	EACH	205.00000	205.00	288.00000	288.00	250.00000	250.00
SECTION TOTALS			$	208,255.05	$	222,582.98	$	226,395.05
CONTRACT TOTALS			$	208,255.05	$	222,582.98	$	226,395.05

ORIGINAL

TABULATION OF BIDS

CALL ORDER : 120
LETTING DATE : 12/17/09 1:30 pm

CONTRACT ID : 1043X
DISTRICT : 1

COUNTIES : LANCASTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 2406 WILDCAT CONSTRUCTION CO., I UNIT PRICE	AMOUNT	(5) 3312 PAVERS COMPANIES UNIT PRICE	AMOUNT	(6) 0880 CHRISTENSEN BROS., INC. UNIT PRICE	AMOUNT
SECTION 0001 GROUP 6 BRIDGE								
0001 0001.08 BARRICADE, TYPE II	5800.000	BDAY	0.50000	2900.00	0.50000	2900.00	0.50000	2900.00
0002 0001.10 BARRICADE, TYPE III	468.000	BDAY	1.85000	865.80	1.41000	659.88	2.00000	936.00
0003 0001.75 TEMPORARY SIGN DAY	80.000	EACH	2.45000	196.00	2.83000	226.40	2.50000	200.00
0004 0001.90 SIGN DAY	996.000	EACH	0.55000	547.80	2.83000	2818.68	0.60000	597.60
0005 0001.99 CONTRACTOR FURNISHED SIGN DAY	312.000	EACH	1.00000	312.00	1.13000	352.56	1.20000	374.40
0006 0002.53 RAISED PAVEMENT MARKER	6.000	EACH	6.50000	39.00	9.04000	54.24	7.00000	42.00
0007 0002.85 TUBULAR POST	2.000	EACH	95.00000	190.00	73.45000	146.90	100.00000	200.00
0008 0002.88 GROUND SLEEVE	2.000	EACH	80.00000	160.00	84.75000	169.50	80.00000	160.00
0009 0002.97 FLASHING ARROW PANEL	124.000	DAY	55.00000	6820.00	84.75000	10509.00	60.00000	7440.00
0010 0003.06 CHANGEABLE MESSAGE SIGN	52.000	DAY	75.00000	3900.00	113.00000	5876.00	80.00000	4160.00
0011 0030.60 MOBILIZATION		LUMP	28000.00000	28000.00	7062.50000	7062.50	30000.00000	30000.00
0012 1101.00 REMOVE PAVEMENT	75.000	SY	14.82000	1111.50	6.78000	508.50	10.00000	750.00
0013 1101.25 SAWING PAVEMENT	288.000	LF	2.50000	720.00	2.50000	720.00	2.50000	720.00
0014 1136.07 REMOVE NEOPRENE COMPRESSION JOINT SEAL	126.000	LF	9.00000	1134.00	5.65000	711.90	40.00000	5040.00
0015 3008.05 TIE BARS	94.000	EACH	11.50000	1081.00	9.04000	849.76	12.00000	1128.00
0016 3010.41 CONCRETE CURB REPAIR TACK-ON CURB	60.000	LF	35.00000	2100.00	27.18000	1630.80	80.00000	4800.00
0017 3017.13 TACK-ON CONCRETE CLASS 47B-HE-3500 MEDIAN	43.000	SY	75.00000	3225.00	23.67000	1017.81	80.00000	3440.00
0018 3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500	75.000	SY	58.25000	4368.75	55.00000	4125.00	60.00000	4500.00

ORIGINAL

TABULATION OF BIDS

CALL ORDER : 120
LETTING DATE : 12/17/09 1:30 pm

CONTRACT ID : 1043X
DISTRICT : 1

COUNTIES : LANCASTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 2406 WILDCAT CONSTRUCTION CO., I UNIT PRICE	AMOUNT	(5) 3312 PAVERS COMPANIES UNIT PRICE	AMOUNT	(6) 0880 CHRISTENSEN BROS., INC. UNIT PRICE	AMOUNT
0019 4015.00 ADJUST MANHOLE TO GRADE	2.000	EACH	375.00000	750.00	324.88000	649.76	400.00000	800.00
0020 6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	126.000	LF	100.00000	12600.00	64.17000	8085.42	80.00000	10080.00
0021 6007.01 CLASS I REPAIR	1532.000	SY	16.50000	25278.00	19.21000	29429.72	15.00000	22980.00
0022 6007.02 CLASS II REPAIR	207.000	SY	175.00000	36225.00	125.00000	25875.00	350.00000	72450.00
0023 6007.03 CLASS III REPAIR	5.000	SY	400.00000	2000.00	775.00000	3875.00	700.00000	3500.00
0024 6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	1532.000	SY	20.00000	30640.00	33.90000	51934.80	60.00000	91920.00
0025 6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE	38.000	CY	155.00000	5890.00	667.00000	25346.00	280.00000	10640.00
0026 6016.02 CONCRETE FOR OVERLAYS-SF	86.000	CY	550.00000	47300.00	350.00000	30100.00	300.00000	25800.00
0027 7490.04 4" WHITE THERMOPLASTIC	59.000	LF	1.55000	91.45	1.75000	103.25	2.00000	118.00
0028 7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED	146.000	LF	1.55000	226.30	1.75000	255.50	2.00000	292.00
0029 9000.01 ASPHALTIC CONCRETE SURFACE COURSE, TYPE 1P	38.000	TON	155.00000	5890.00	155.00000	5890.00	170.00000	6460.00
0030 9179.84 MILLING CONCRETE FOR INLAYS	610.000	SY	12.00000	7320.00	28.25000	17232.50	6.00000	3660.00
0031 W600.03 ADJUST VALVE BOX TO GRADE	1.000	EACH	205.00000	205.00	350.00000	350.00	210.00000	210.00
SECTION TOTALS			$	232,086.60	$	239,466.38	$	316,298.00
CONTRACT TOTALS			$	232,086.60	$	239,466.38	$	316,298.00