07-037 Paving Water Main Project 540009 700268, South St. from 8th to 17th St., Pub. Wks. - Eng. Services
January 31, 2007

| COMPANY NAME: REPRESENTATIVE: ADDRESS: CITY,STATE,ZIP: TELEPHONE NO.: FAX NO.: E-MAIL ADDRESS: | Constructors, Inc. P.O. Box 80268 Lincoln, NE 68501 | TCW Construction, Inc. Joseph Delgado 141 M St. Lincoln, NE 68508 | Pavers Inc. 12303 Hwy 6 Waverly, NE 68462 | Dobson Bros. Const. P.O. Box 81409 Lincoln, NE 68501 |
|--|---|--|---|--|
| TOTAL BID | \$2,656,202.30 | \$2,848,761.07 | \$2,362,635.70 | \$2,936,451.24 |
| COMPANY NAME: REPRESENTATIVE: ADDRESS: CITY,STATE,ZIP: TELEPHONE NO.: FAX NO.: E-MAIL ADDRESS: | | | | |

Project: 540009 Page 1 of 46

Bid AnalysisProject 540009 - Let, Bids Opened

Bid Summary

| Rank | Vendor Name | Bid Total |
|------|----------------------------------|----------------|
| 1 | PAVERS, INC | \$2,362,635.70 |
| 2 | CONSTRUCTORS, INC. | \$2,656,202.30 |
| 3 | TCW CONSTRUCTION, INC | \$2,848,761.07 |
| 4 | DOBSON BROTHERS CONSTRUCTION CO. | \$2,936,451.24 |

Project % Deviation | Item % Deviation

Bid Tabulations

| Section | 1. | PAV | ING | ITEMS |
|---------|----|-----|-----|--------------|
| | | | | |

| Line | ltem | Description | Price | Qty | Unit | Ext Amt |
|------|--------------|---|----------|-----------|------|-----------------|
| | | • | 11100 | Giy | Oint | han All Palita |
| 1 | 01.0100 | Pavt & Sidewalk Rem | | | | * =00.00 |
| | | PAVERS, INC | \$100.00 | 7.000 | CY | \$700.00 |
| | | CONSTRUCTORS, INC. | \$17.50 | 7.000 | CY | \$122.50 |
| | | TCW CONSTRUCTION, INC | \$13.57 | 7.000 | CY | \$94.99 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$14.00 | 7.000 | CY | \$98.00 |
| 2 | 01.0120 | 6" Conc Base | | | | |
| | | PAVERS, INC | \$75.00 | 45.000 | SY | \$3,375.00 |
| | tis Catalina | CONSTRUCTORS, INC. | \$31.90 | 45.000 | SY | \$1,435.50 |
| | | TCW CONSTRUCTION, INC | \$35.06 | 45.000 | SY | \$1,577.70 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$35.25 | 45.000 | SY | \$1,586.25 |
| 3 | 01.0140 | AC Surface Course, For Art | | | | |
| | | PAVERS, INC | \$61.57 | 1,035.000 | TON | \$63,724.95 |
| | | CONSTRUCTORS, | | | | |

Project: 540009 Page 2 of 46

| | | INC. | \$59.40 | 1,035.000 | TON | \$61,479.00 |
|---|---------------|---|----------|-----------|-----|-------------|
| | generalizary. | TCW CONSTRUCTION, INC | \$72.54 | 1,035.000 | TON | \$75,078.90 |
| | de Community | DOBSON BROTHERS CONSTRUCTION CO. | \$75.00 | 1,035.000 | TON | \$77,625.00 |
| 4 | 01.0190 | Std Monument Box (In Place) | | | | |
| | | PAVERS, INC | \$262.50 | 9.000 | EA | \$2,362.50 |
| | | CONSTRUCTORS, INC. | \$206.00 | 9.000 | EA | \$1,854.00 |
| | | TCW CONSTRUCTION, INC | \$190.00 | 9.000 | EA | \$1,710.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$300.00 | 9.000 | EA | \$2,700.00 |
| 5 | 01.0210 | Ty "A" Sawing | | | | |
| | | PAVERS, INC | \$1.68 | 960.000 | LF | \$1,612.80 |
| | 11 | CONSTRUCTORS, INC. | \$2.50 | 960.000 | LF | \$2,400.00 |
| | | TCW CONSTRUCTION, INC | \$6.01 | 960.000 | LF | \$5,769.60 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$5.00 | 960.000 | LF | \$4,800.00 |
| 6 | 01.0220 | Ty "B" Sawing | | | | |
| | | PAVERS, INC | \$2.08 | 182.000 | LF | \$378.56 |
| | | CONSTRUCTORS, INC. | \$2.50 | 182.000 | LF | \$455.00 |
| | | TCW CONSTRUCTION, INC | \$3.98 | 182.000 | LF | \$724.36 |
| | Linearity | DOBSON BROTHERS CONSTRUCTION CO. | \$5.00 | 182.000 | LF | \$910.00 |
| 7 | 01.0230 | Ty "C" Sawing | | | | |
| | | PAVERS, INC | \$2.75 | 851.000 | LF | \$2,340.25 |
| | | CONSTRUCTORS, INC. | \$2.50 | 851.000 | LF | \$2,127.50 |
| | | TCW CONSTRUCTION, INC | \$3.86 | 851.000 | LF | \$3,284.86 |
| | N | | | | | |

Project: 540009 Page 3 of 46

| | u | DOBSON BROTHERS CONSTRUCTION CO. | \$5.00 | 851.000 | LF | \$4,255.00 |
|----|---------------|---|----------|-----------|-----|------------------|
| 8 | 01.0250 | Wheel Sawing | 04.40 | 4 700 000 | . – | M7 477 04 |
| | | PAVERS, INC CONSTRUCTORS, | \$4.13 | 1,738.000 | LF | \$7,177.94 |
| | | INC. | \$3.75 | 1,738.000 | LF | \$6,517.50 |
| | | TCW CONSTRUCTION, INC | \$2.00 | 1,738.000 | LF | \$3,476.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$4.50 | 1,738.000 | LF | \$7,821.00 |
| 9 | 06.0020 | Combined Curb & Gutter | | | | |
| | | PAVERS, INC | \$15.00 | 36.000 | LF | \$540.00 |
| | | CONSTRUCTORS, INC. | \$26.00 | 36.000 | LF | \$936.00 |
| | | TCW CONSTRUCTION, INC | \$21.77 | 36.000 | LF | \$783.72 |
| | - | DOBSON BROTHERS CONSTRUCTION CO. | \$21.00 | 36.000 | LF | \$756.00 |
| 10 | 06.0040 | Conc Median Curb | | | | |
| | | PAVERS, INC | \$15.00 | 340.000 | LF | \$5,100.00 |
| | | CONSTRUCTORS, INC. | \$15.50 | 340.000 | LF | \$5,270.00 |
| | · · | TCW CONSTRUCTION, INC | \$16.99 | 340.000 | LF | \$5,776.60 |
| | C. Managarana | DOBSON BROTHERS CONSTRUCTION CO. | \$20.00 | 340.000 | LF | \$6,800.00 |
| 11 | 06.0050 | Conc Median Nose, (In Place) | | | | |
| | | PAVERS, INC | \$374.00 | 14.000 | EA | \$5,236.00 |
| | | CONSTRUCTORS, INC. | \$450.00 | 14.000 | EA | \$6,300.00 |
| | Consideration | TCW CONSTRUCTION, INC | \$382.28 | 14.000 | EA | \$5,351.92 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$550.00 | 14.000 | EA | \$7,700.00 |
| 12 | 10.0010 | Crushed Rock Surfacing (In Place) | | | | |

Project: 540009 Page 4 of 46

| | | PAVERS, INC | \$23.65 | 128.000 | TON | \$3,027.20 |
|----|---|--|----------|-----------|-----|-------------|
| | | CONSTRUCTORS, INC. | \$20.00 | 128.000 | TON | \$2,560.00 |
| | *************************************** | TCW CONSTRUCTION, INC | \$22.35 | 128.000 | TON | \$2,860.80 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$28.00 | 128.000 | TON | \$3,584.00 |
| | | Misc | | | | |
| 13 | 50.0040 | Remove Replace 9" Stamped & Dyed Conc. Pavt. (L3500) | | | | |
| | | PAVERS, INC | \$77.68 | 668.000 | SY | \$51,890.24 |
| | Partitional | CONSTRUCTORS, INC. | \$95.00 | 668.000 | SY | \$63,460.00 |
| | p-research to the state of the | TCW CONSTRUCTION, INC | \$94.02 | 668.000 | SY | \$62,805.36 |
| | dumination | DOBSON BROTHERS CONSTRUCTION CO. | \$85.00 | 668.000 | SY | \$56,780.00 |
| | | Misc | | | | |
| 14 | 50.0040 | Remove Repalce 9" Stamped & Dyed Conc. Pavt. (L5500) | | | | |
| | | PAVERS, INC | \$95.63 | 555.000 | SY | \$53,074.65 |
| | | CONSTRUCTORS, INC. | \$98.00 | 555.000 | SY | \$54,390.00 |
| | Post-series Community | TCW CONSTRUCTION, INC | \$114.96 | 555.000 | SY | \$63,802.80 |
| | T MANAGAMINA A | DOBSON BROTHERS CONSTRUCTION CO. | \$105.00 | 555.000 | SY | \$58,275.00 |
| | | Misc | | | | |
| 15 | 50.0045 | 6" DYED & STAMPED CONC. MEDIAN SURFACING | | | | |
| | | PAVERS, INC | \$7.79 | 6,385.000 | SF | \$49,739.15 |
| | | CONSTRUCTORS, INC. | \$8.15 | 6,385.000 | SF | \$52,037.75 |
| | garantee . | TCW CONSTRUCTION, INC | \$9.09 | 6,385.000 | SF | \$58,039.65 |
| | and the second | DOBSON BROTHERS | | | | |

Project: 540009 Page 5 of 46

| | | CONSTRUCTION | \$12.00 | 6,385.000 | SF | \$76,620.00 |
|----|-----------------------------------|---|---------|------------|----|--------------|
| | | CO. | \$12.00 | 0,363.000 | ЗF | \$70,020.00 |
| 16 | 99.0302 | Rem & Repl 9" Conc Pavt, (L3500) | \$34.16 | 13,501.000 | SY | \$461,194.16 |
| | | PAVERS, INC CONSTRUCTORS, | | | | |
| | | 5.57% INC. | \$43.90 | 13,501.000 | SY | \$592,693.90 |
| | | TCW CONSTRUCTION, INC | \$38.67 | 13,501.000 | SY | \$522,083.67 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$50.00 | 13,501.000 | SY | \$675,050.00 |
| 17 | 99.0303 | Rem & Repl 9" Conc Pavt, (L5500) | | | | |
| | | PAVERS, INC | \$38.09 | 2,775.000 | SY | \$105,699.75 |
| | -radinal- | CONSTRUCTORS, INC. | \$48.30 | 2,775.000 | SY | \$134,032.50 |
| | | TCW CONSTRUCTION, INC | \$44.02 | 2,775.000 | SY | \$122,155.50 |
| | 3. | DOBSON BROTHERS CONSTRUCTION CO. | \$65.00 | 2,775.000 | SY | \$180,375.00 |
| 18 | 99.0402 | Rem & Repl 8" Conc Base, (L3500) | | | | |
| | | PAVERS, INC | \$31.74 | 2,172.000 | SY | \$68,939.28 |
| | | CONSTRUCTORS, INC. | \$34.80 | 2,172.000 | SY | \$75,585.60 |
| | | TCW CONSTRUCTION, INC | \$41.70 | 2,172.000 | SY | \$90,572.40 |
| | and and an analysis of the second | DOBSON BROTHERS CONSTRUCTION CO. | \$45.00 | 2,172.000 | SY | \$97,740.00 |
| 19 | 99.0403 | Rem & Repl 8" Conc Base, (L5500) | | | | |
| | | PAVERS, INC | \$35.23 | 725.000 | SY | \$25,541.75 |
| | | CONSTRUCTORS, INC. | \$39.20 | 725.000 | SY | \$28,420.00 |
| | | TCW CONSTRUCTION, INC | \$43.65 | 725.000 | SY | \$31,646.25 |
| | Processory. | DOBSON BROTHERS CONSTRUCTION CO. | \$50.00 | 725.000 | SY | \$36,250.00 |
| 20 | 99.0501 | 72" Power Grinder | | | | |

Project: 540009 Page 6 of 46

| | | PAVERS, INC | \$506.00 | 7.000 | HRS | \$3,542.00 |
|----|----------------------|---|----------|--------|-----|------------|
| | | CONSTRUCTORS, INC. | \$640.00 | 7.000 | HRS | \$4,480.00 |
| | | TCW CONSTRUCTION, INC | \$760.74 | 7.000 | HRS | \$5,325.18 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$650.00 | 7.000 | HRS | \$4,550.00 |
| 21 | 99.0502 | 16" Power Grinder | | | | |
| | | PAVERS, INC | \$148.50 | 8.000 | HRS | \$1,188.00 |
| | | CONSTRUCTORS, INC. | \$64.00 | 8.000 | HRS | \$512.00 |
| | - Andrews | TCW CONSTRUCTION, INC | \$76.07 | 8.000 | HRS | \$608.56 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$215.00 | 8.000 | HRS | \$1,720.00 |
| 22 | 99.0504 | Power Broom | | | | |
| | | PAVERS, INC | \$59.13 | 12.000 | HRS | \$709.56 |
| | | CONSTRUCTORS, INC. | \$54.00 | 12.000 | HRS | \$648.00 |
| | | TCW CONSTRUCTION, INC | \$64.19 | 12.000 | HRS | \$770.28 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$75.00 | 12.000 | HRS | \$900.00 |
| 23 | 99.0505 | Power Flusher | | | | |
| | | PAVERS, INC | \$88.00 | 5.000 | HRS | \$440.00 |
| | | CONSTRUCTORS, INC. | \$59.00 | 5.000 | HRS | \$295.00 |
| | - Anna Chanachan - A | TCW CONSTRUCTION, INC | \$70.13 | 5.000 | HRS | \$350.65 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$95.00 | 5.000 | HRS | \$475.00 |
| 24 | 99.0507 | 10 Cubic Yard Dump Truck | | | | |
| | | PAVERS, INC | \$49.50 | 25.000 | HRS | \$1,237.50 |
| | | CONSTRUCTORS, INC. | \$63.00 | 25.000 | HRS | \$1,575.00 |
| | | TCW | | | | |

Project: 540009 Page 7 of 46

| | | CONSTRUCTION, INC | \$74.89 | 25.000 | HRS | \$1,872.25 |
|----|---|---|---------|-----------|-----|-------------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$75.00 | 25.000 | HRS | \$1,875.00 |
| 25 | 99.0508 | 1/2 Cubic Yard Front-End Loader | | | | |
| | • | PAVERS, INC | \$44.00 | 4.000 | HRS | \$176.00 |
| | 3 | CONSTRUCTORS, INC. | \$55.00 | 4.000 | HRS | \$220.00 |
| | | TCW CONSTRUCTION, INC | \$65.38 | 4.000 | HRS | \$261.52 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$65.00 | 4.000 | HRS | \$260.00 |
| 26 | 99.0509 | 3 Cubic Yard Front-End Loader | | | | |
| | | PAVERS, INC | \$44.00 | 4.000 | HRS | \$176.00 |
| | | CONSTRUCTORS, INC. | \$65.00 | 4.000 | HRS | \$260.00 |
| | | TCW CONSTRUCTION, INC | \$77.27 | 4.000 | HRS | \$309.08 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$85.00 | 4.000 | HRS | \$340.00 |
| 27 | 99.0510 | Air Compressor | | | | |
| | | PAVERS, INC | \$27.50 | 2.000 | HRS | \$55.00 |
| | <u> </u> | CONSTRUCTORS, INC. | \$54.00 | 2.000 | HRS | \$108.00 |
| | | TCW CONSTRUCTION, INC | \$64.19 | 2.000 | HRS | \$128.38 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$60.00 | 2.000 | HRS | \$120.00 |
| 28 | 99.0601 | Rem & Repl 24" Comb Curb/Gutter | | | | |
| | | PAVERS, INC | \$10.80 | 2,330.000 | LF | \$25,164.00 |
| | 100 (-> (-> (-> (-> (-> (-> (-> (-> (-> (-> | CONSTRUCTORS, INC. | \$16.00 | 2,330.000 | LF | \$37,280.00 |
| | | TCW CONSTRUCTION, INC | \$11.06 | 2,330.000 | LF | \$25,769.80 |
| | and the second | DOBSON BROTHERS | | | | |

Project: 540009 Page 8 of 46

| | | CONSTRUCTION CO. | \$25.00 | 2,330.000 | LF | \$58,250.00 |
|--------|--|---|---------|-----------|----|-------------|
| 29 | 99.0700 | Rem & Repl 6 " Conc Dr, Wk & Mdn (L3500) | | | | |
| | | PAVERS, INC | \$3.54 | 9,063.000 | SF | \$32,083.02 |
| | Production of the state of the | CONSTRUCTORS, INC. | \$4.75 | 9,063.000 | SF | \$43,049.25 |
| | | TCW CONSTRUCTION, INC | \$4.02 | 9,063.000 | SF | \$36,433.26 |
| | Benjavana Benjavana Benjavana | DOBSON BROTHERS CONSTRUCTION CO. | \$5.00 | 9,063.000 | SF | \$45,315.00 |
| 30 | 99.0701 | Rem & Repl 6" Conc Dr, Wk & Mdn (L5500) | | | | |
| | | PAVERS, INC | \$3.83 | 3,031.000 | SF | \$11,608.73 |
| | | CONSTRUCTORS, INC. | \$5.00 | 3,031.000 | SF | \$15,155.00 |
| | | TCW CONSTRUCTION, INC | \$4.03 | 3,031.000 | SF | \$12,214.93 |
| | The state of the s | DOBSON BROTHERS CONSTRUCTION CO. | \$6.50 | 3,031.000 | SF | \$19,701.50 |
| 31 | 99.0704 | Rem & Repl 4" Conc Walk (L3500) | | | | |
| | | PAVERS, INC | \$2.86 | 455.000 | SF | \$1,301.30 |
| | | CONSTRUCTORS, INC. | \$6.00 | 455.000 | SF | \$2,730.00 |
| | · · · · · · · · · · · · · · · · · · · | TCW CONSTRUCTION, INC | \$2.80 | 455.000 | SF | \$1,274.00 |
| | ************************************** | DOBSON BROTHERS CONSTRUCTION CO. | \$7.25 | 455.000 | SF | \$3,298.75 |
| Saatia | n 2. STOP | M CEMED ITEMS | | | | |

Section 2: STORM SEWER ITEMS

| Line | Item | Description | Price | Qty | Unit | Ext Amt |
|------|----------------|-----------------------------|----------|---------|------|-------------|
| 32 | 21.0050 | 48" RCP Storm Sewer, Cl III | | | | |
| | | PAVERS, INC | \$86.75 | 396.000 | LF | \$34,353.00 |
| | | CONSTRUCTORS, INC. | \$114.00 | 396.000 | LF | \$45,144.00 |
| | and the second | TCW CONSTRUCTION, INC | \$154.85 | 396.000 | LF | \$61,320.60 |
| | | DOBSON BROTHERS | \$165.00 | 396.000 | LF | \$65,340.00 |

Project: 540009 Page 9 of 46

| | | CONSTRUCTION CO. | | | | |
|----|--|---|------------|---------|----|-------------|
| 33 | 21.0060 | 42" RCP Storm Sewer, Cl III | | | | |
| | | PAVERS, INC | \$72.82 | 484.000 | LF | \$35,244.88 |
| | Princeton Andrea | CONSTRUCTORS, INC. | \$101.00 | 484.000 | LF | \$48,884.00 |
| | and and a second | TCW CONSTRUCTION, INC | \$135.78 | 484.000 | LF | \$65,717.52 |
| | geroot. | DOBSON BROTHERS CONSTRUCTION CO. | \$125.00 | 484.000 | LF | \$60,500.00 |
| 34 | 21.0100 | 18" RCP Storm Sewer, CI III | | | | |
| | | PAVERS, INC | \$28.32 | 28.000 | LF | \$792.96 |
| | | CONSTRUCTORS, INC. | \$36.50 | 28.000 | LF | \$1,022.00 |
| | | TCW CONSTRUCTION, INC | \$42.24 | 28.000 | LF | \$1,182.72 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$45.00 | 28.000 | LF | \$1,260.00 |
| 35 | 21.0110 | 15" RCP Storm Sewer, Cl III | | | | |
| | | PAVERS, INC | \$25.14 | 576.000 | LF | \$14,480.64 |
| | | CONSTRUCTORS, INC. | \$32.80 | 576.000 | LF | \$18,892.80 |
| | | TCW CONSTRUCTION, INC | \$32.45 | 576.000 | LF | \$18,691.20 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$35.00 | 576.000 | LF | \$20,160.00 |
| 36 | 21.0770 | 72" Storm Sewer Inlet (Cmpl) | | | | |
| | | PAVERS, INC | \$1,663.75 | 29.000 | EA | \$48,248.75 |
| | System (VV) | CONSTRUCTORS, INC. | \$1,400.00 | 29.000 | EA | \$40,600.00 |
| | | TCW CONSTRUCTION, INC | \$2,308.25 | 29.000 | EA | \$66,939.25 |
| | The state of the s | DOBSON BROTHERS CONSTRUCTION CO. | \$2,250.00 | 29.000 | EA | \$65,250.00 |
| 37 | 21.0820 | Grate Inlet, Ty "F-1" (Cmpl) | | | | |
| | | PAVERS, INC | \$1,471.25 | 1.000 | EA | \$1,471.25 |

Project: 540009 Page 10 of 46

| | • | | | | | |
|----|--|--|------------|--------|-----|-------------|
| | 0 | CONSTRUCTORS, INC. | \$1,300.00 | 1.000 | EA | \$1,300.00 |
| | | TCW CONSTRUCTION, INC | \$1,898.40 | 1.000 | EA | \$1,898.40 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,500.00 | 1.000 | EA | \$1,500.00 |
| 38 | 21.0880 | Storm Sewer MH, 42"-48" (Cmpl) | | | | |
| | | PAVERS, INC | \$1,993.75 | 5.000 | EΑ | \$9,968.75 |
| | | CONSTRUCTORS, INC. | \$3,100.00 | 5.000 | EA | \$15,500.00 |
| | | TCW CONSTRUCTION, INC | \$2,734.48 | 5.000 | EA | \$13,672.40 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3,000.00 | 5.000 | EA | \$15,000.00 |
| 39 | 21.0940 | Conc for Collars, Elbows & Hdwls (In Place) | | | | |
| | | PAVERS, INC | \$352.83 | 0.400 | CY | \$141.13 |
| | | CONSTRUCTORS, INC. | \$500.00 | 0.400 | CY | \$200.00 |
| | | TCW CONSTRUCTION, INC | \$587.25 | 0.400 | CY | \$234.90 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$450.00 | 0.400 | CY | \$180.00 |
| 40 | 21.0950 | Reinf Steel for Collars, Elbows & Hdwls (In Place) | | | | |
| | The state of the s | PAVERS, INC | \$1.44 | 50.000 | LBS | \$72.00 |
| | | CONSTRUCTORS, INC. | \$1.10 | 50.000 | LBS | \$55.00 |
| | | TCW CONSTRUCTION, INC | \$2.12 | 50.000 | LBS | \$106.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.50 | 50.000 | LBS | \$75.00 |
| 41 | 21.1040 | Convert Inlet to MH (Cmpl) | | | | |
| | | PAVERS, INC | \$1,168.75 | 10.000 | EA | \$11,687.50 |
| | | CONSTRUCTORS, INC. | \$905.00 | 10.000 | EA | \$9,050.00 |
| | | TCW | | | | |
| | | | | | | |

Project: 540009 Page 11 of 46

| | - | CONSTRUCTION, INC | \$918.05 | 10.000 | EA | \$9,180.50 |
|----|---|---|------------|---------|----|-------------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,500.00 | 10.000 | EA | \$15,000.00 |
| 42 | 21.1280 | Rem 30" Storm Sewer Pipe | | | | |
| | | PAVERS, INC | \$10.73 | 407.000 | LF | \$4,367.11 |
| | | CONSTRUCTORS, INC. | \$11.00 | 407.000 | LF | \$4,477.00 |
| | | TCW CONSTRUCTION, INC | \$18.36 | 407.000 | LF | \$7,472.52 |
| | 1 | DOBSON BROTHERS CONSTRUCTION CO. | \$20.00 | 407.000 | LF | \$8,140.00 |
| 43 | 21.1290 | Rem 24" Storm Sewer Pipe | | | | |
| | | PAVERS, INC | \$10.73 | 248.000 | LF | \$2,661.04 |
| | *************************************** | CONSTRUCTORS, INC. | \$11.00 | 248.000 | LF | \$2,728.00 |
| | | TCW CONSTRUCTION, INC | \$18.36 | 248.000 | LF | \$4,553.28 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$16.00 | 248.000 | LF | \$3,968.00 |
| 44 | 21.1310 | Rem 18" Storm Sewer Pipe | | | | |
| | | PAVERS, INC | \$10.73 | 235.000 | LF | \$2,521.55 |
| | | CONSTRUCTORS, INC. | \$9.00 | 235.000 | LF | \$2,115.00 |
| | Commence | TCW CONSTRUCTION, INC | \$18.36 | 235.000 | LF | \$4,314.60 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$14.00 | 235.000 | LF | \$3,290.00 |
| 45 | 21.1320 | Rem 15" Storm Sewer Pipe | | | | |
| | | PAVERS, INC | \$10.73 | 411.000 | LF | \$4,410.03 |
| | | CONSTRUCTORS, INC. | \$9.00 | 411.000 | LF | \$3,699.00 |
| | | TCW CONSTRUCTION, INC | \$18.36 | 411.000 | LF | \$7,545.96 |
| | | DOBSON BROTHERS CONSTRUCTION | \$10.00 | 411.000 | LF | \$4,110.00 |
| | | | | | | |

Project: 540009 Page 12 of 46

| | | CO. | | | | |
|---------|--|---|----------|-----------|------|-------------|
| 46 | 21.1700 | Rem Storm Sewer MH (Cmpl) | | | | |
| | | PAVERS, INC | \$321.75 | 1.000 | EA | \$321.75 |
| | | CONSTRUCTORS, INC. | \$250.00 | 1.000 | EA | \$250.00 |
| | | TCW CONSTRUCTION, INC | \$918.05 | 1.000 | EA | \$918.05 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$185.00 | 1.000 | EA | \$185.00 |
| 47 | 21.1710 | Rem Ex Inlet (Cmpl) | | | | |
| | | PAVERS, INC | \$361.63 | 21.000 | EA | \$7,594.23 |
| | | CONSTRUCTORS, INC. | \$300.00 | 21.000 | EA | \$6,300.00 |
| | \$ consequences | TCW CONSTRUCTION, INC | \$918.05 | 21.000 | EA | \$19,279.05 |
| | S. Santaning and S. San | DOBSON BROTHERS CONSTRUCTION CO. | \$185.00 | 21.000 | EA | \$3,885.00 |
| 48 | 21.1730 | Rem Ex Junction Box (Cmpl) | | | | |
| | | PAVERS, INC | \$383.63 | 6.000 | EA | \$2,301.78 |
| | Ĭ | CONSTRUCTORS, INC. | \$300.00 | 6.000 | EA | \$1,800.00 |
| | | TCW CONSTRUCTION, INC | \$918.05 | 6.000 | EA | \$5,508.30 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$185.00 | 6.000 | EA | \$1,110.00 |
| Section | n 3: WATE | R MAIN ITEMS | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt |
| 49 | 20.0195 | Boring for 12" Water Main | | | | |
| | | PAVERS, INC | \$87.31 | 1,062.000 | LF | \$92,723.22 |
| | goga acertamente e | CONSTRUCTORS, INC. | \$58.00 | 1,062.000 | LF | \$61,596.00 |
| | germande i Personale i Samurana i | TCW CONSTRUCTION, INC | \$64.72 | 1,062.000 | LF | \$68,732.64 |
| | Section 1000 | DOBSON BROTHERS CONSTRUCTION CO. | \$55.00 | 1,062.000 | LF | \$58,410.00 |
| 50 | 23.0005 | 16" Water Main | | | | |

Project: 540009 Page 13 of 46

| | | PAVERS, INC | \$134.40 | 10.000 | LF | \$1,344.00 |
|----|---|---|------------|-----------|----|--------------|
| | | CONSTRUCTORS, INC. | \$79.00 | 10.000 | LF | \$790.00 |
| | | TCW CONSTRUCTION, INC | \$62.84 | 10.000 | LF | \$628.40 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$180.39 | 10.000 | LF | \$1,803.90 |
| 51 | 23.0006 | 12" Water Main | | | | |
| | | PAVERS, INC | \$41.42 | 6,231.000 | LF | \$258,088.02 |
| | 3.3 | CONSTRUCTORS, INC. | \$54.00 | 6,231.000 | LF | \$336,474.00 |
| | | TCW I.91% CONSTRUCTION, INC | \$60.02 | 6,231.000 | LF | \$373,984.62 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$50.00 | 6,231.000 | LF | \$311,550.00 |
| 52 | 23.0008 | 6" Water Main | | | | |
| | | PAVERS, INC | \$25.20 | 411.000 | LF | \$10,357.20 |
| | 1 | CONSTRUCTORS, INC. | \$42.00 | 411.000 | LF | \$17,262.00 |
| | | TCW CONSTRUCTION, INC | \$47.07 | 411.000 | LF | \$19,345.77 |
| | Theory of the | DOBSON BROTHERS CONSTRUCTION CO. | \$49.00 | 411.000 | LF | \$20,139.00 |
| 53 | 23.0210 | 16" x 12" Tapping Sleeve & Valve, MJ | | | | |
| | | PAVERS, INC | \$5,359.20 | 1.000 | EA | \$5,359.20 |
| | <u> </u> | CONSTRUCTORS, INC. | \$4,120.00 | 1.000 | EA | \$4,120.00 |
| | | TCW CONSTRUCTION, INC | \$4,589.43 | 1.000 | EA | \$4,589.43 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3,600.00 | 1.000 | EA | \$3,600.00 |
| 54 | 23.0260 | 12" x 12" Tapping Sleeve & Valve, MJ | | | | |
| | | PAVERS, INC | \$5,111.40 | 1.000 | EA | \$5,111.40 |
| | | CONSTRUCTORS, | \$4,010.00 | 1.000 | EA | \$4,010.00 |

| | | INC. | | | | |
|----|--|---|------------|--------|----|-------------|
| | ************************************** | TCW CONSTRUCTION, INC | \$4,471.75 | 1.000 | EA | \$4,471.75 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3,500.00 | 1.000 | EA | \$3,500.00 |
| 55 | 23.0280 | 12" x 6" Tapping Sleeve & Valve, MJ | | | | |
| | | PAVERS, INC | \$2,453.85 | 1.000 | EA | \$2,453.85 |
| | | CONSTRUCTORS, INC. | \$1,950.00 | 1.000 | EA | \$1,950.00 |
| | | TCW CONSTRUCTION, INC | \$2,177.04 | 1.000 | EA | \$2,177.04 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,900.00 | 1.000 | EA | \$1,900.00 |
| 56 | 23.0290 | 12" x 4" Tapping Sleeve & Valve, MJ | | | | |
| | | PAVERS, INC | \$2,265.90 | 1.000 | EA | \$2,265.90 |
| | 1 1 | CONSTRUCTORS, INC. | \$1,850.00 | 1.000 | EA | \$1,850.00 |
| | | TCW CONSTRUCTION, INC | \$2,059.36 | 1.000 | EA | \$2,059.36 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,800.00 | 1.000 | EA | \$1,800.00 |
| 57 | 23.0430 | 12" Butterfly Valve, MJ | | | | - |
| | | PAVERS, INC | \$1,626.45 | 16.000 | EA | \$26,023.20 |
| | Grant Andrews | CONSTRUCTORS, INC. | \$1,177.00 | 16.000 | EA | \$18,832.00 |
| | TOTOL MANAGEMENT AND ADDRESS OF THE PARTY AND | TCW CONSTRUCTION, INC | \$1,312.11 | 16.000 | EA | \$20,993.76 |
| | - Annual Control | DOBSON BROTHERS CONSTRUCTION CO. | \$1,300.00 | 16.000 | EA | \$20,800.00 |
| 58 | 23.0460 | 6" Gate Valve, MJ | | | | |
| | <u> </u> | PAVERS, INC | \$748.65 | 23.000 | EA | \$17,218.95 |
| | The second secon | CONSTRUCTORS, INC. | \$549.00 | 23.000 | EA | \$12,627.00 |
| | | TCW CONSTRUCTION, | \$611.92 | 23.000 | EA | \$14,074.16 |

Project: 540009 Page 15 of 46

| | | INC DOBSON | | | | |
|----|--|---|------------|---------|----|-------------|
| | TANKS CONTROL OF THE PARTY OF T | BROTHERS CONSTRUCTION CO. | \$750.00 | 23.000 | EA | \$17,250.00 |
| 59 | 23.0490 | Hydrant, Cmpl L=5.5' | | | | |
| | | PAVERS, INC | \$1,632.75 | 1.000 | EΑ | \$1,632.75 |
| | | CONSTRUCTORS, INC. | \$1,900.00 | 1.000 | EA | \$1,900.00 |
| | | TCW CONSTRUCTION, INC | \$2,118.20 | 1.000 | EA | \$2,118.20 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,400.00 | 1.000 | EA | \$1,400.00 |
| 60 | 23.0492 | Hydrant, Cmpl L=6.5' | | | | |
| | | PAVERS, INC | \$1,687.35 | 14.000 | EA | \$23,622.90 |
| | · · | CONSTRUCTORS, INC. | \$2,006.00 | 14.000 | EA | \$28,084.00 |
| | VANAVASAS. | TCW CONSTRUCTION, INC | \$2,235.88 | 14.000 | EA | \$31,302.32 |
| | Toponomia de la companya de la compa | DOBSON BROTHERS CONSTRUCTION CO. | \$1,400.00 | 14.000 | EA | \$19,600.00 |
| 61 | 23.0510 | 12" Retainer Glands, MJ | | | | |
| | | PAVERS, INC | \$124.95 | 132.000 | EA | \$16,493.40 |
| | | CONSTRUCTORS, INC. | \$95.00 | 132.000 | EA | \$12,540.00 |
| | | TCW CONSTRUCTION, INC | \$105.91 | 132.000 | EA | \$13,980.12 |
| | - Constitution of the Cons | DOBSON BROTHERS CONSTRUCTION CO. | \$100.00 | 132.000 | EΑ | \$13,200.00 |
| 62 | 23.0520 | 8" Retainer Glands, MJ | | | | |
| | *************************************** | PAVERS, INC | \$74.55 | 2.000 | EA | \$149.10 |
| | | CONSTRUCTORS, INC. | \$55.00 | 2.000 | EA | \$110.00 |
| | | TCW CONSTRUCTION, INC | \$61.19 | 2.000 | EA | \$122.38 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$55.00 | 2.000 | EΑ | \$110.00 |

Project: 540009 Page 16 of 46

| 63 | 23.0530 | 6" Retainer Glands, MJ | | | | |
|----|---|---|----------|--------|----|------------|
| | | PAVERS, INC | \$47.25 | 79.000 | EA | \$3,732.75 |
| | | CONSTRUCTORS, INC. | \$33.00 | 79.000 | EA | \$2,607.00 |
| | | TCW CONSTRUCTION, INC | \$36.48 | 79.000 | EA | \$2,881.92 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$40.00 | 79.000 | EA | \$3,160.00 |
| 64 | 23.0531 | 4" Retainer Glands, MJ | | | | |
| | | PAVERS, INC | \$42.00 | 20.000 | EA | \$840.00 |
| | | CONSTRUCTORS, INC. | \$30.00 | 20.000 | EA | \$600.00 |
| | | TCW CONSTRUCTION, INC | \$32.95 | 20.000 | EA | \$659.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$36.00 | 20.000 | EA | \$720.00 |
| 65 | 23.0544 | 12" X 45 Deg Bend, MJ | | | | |
| | | PAVERS, INC | \$323.40 | 15.000 | EA | \$4,851.00 |
| | 2 Accessors | CONSTRUCTORS, INC. | \$165.00 | 15.000 | EA | \$2,475.00 |
| | | TCW CONSTRUCTION, INC | \$183.58 | 15.000 | EA | \$2,753.70 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$185.00 | 15.000 | EA | \$2,775.00 |
| 66 | 23.0546 | 6" X 45 Deg Bend, MJ | | | | |
| | | PAVERS, INC | \$127.05 | 11.000 | EA | \$1,397.55 |
| | | CONSTRUCTORS, INC. | \$84.00 | 11.000 | EA | \$924.00 |
| | | TCW CONSTRUCTION, INC | \$92.97 | 11.000 | EA | \$1,022.67 |
| | (| DOBSON BROTHERS CONSTRUCTION CO. | \$90.00 | 11.000 | EA | \$990.00 |
| 67 | 23.0560 | 12" X 11.25 Deg Bend, MJ | | | | |
| | *************************************** | PAVERS, INC | \$294.00 | 4.000 | EA | \$1,176.00 |
| | | CONSTRUCTORS, INC. | \$166.00 | 4.000 | EA | \$664.00 |
| | - | | | | | |

Project: 540009 Page 17 of 46

| | U | | | | | |
|----|--|---|----------|--------|-----|----------------|
| | и | TCW CONSTRUCTION, INC | \$184.76 | 4.000 | EA | \$739.04 |
| | ************************************** | DOBSON BROTHERS CONSTRUCTION CO. | \$185.00 | 4.000 | EA | \$740.00 |
| 68 | 23.0578 | 12" X 12" Tee, MJ | | | | |
| | | PAVERS, INC | \$527.10 | 1.000 | EA | \$527.10 |
| | | CONSTRUCTORS, INC. | \$270.00 | 1.000 | EA | \$270.00 |
| | PLEASE | TCW CONSTRUCTION, INC | \$300.08 | 1.000 | EA | \$300.08 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$300.00 | 1.000 | EA | \$300.00 |
| 69 | 23.0580 | 12" X 6" Tee, MJ | | | | |
| | | PAVERS, INC | \$386.40 | 20.000 | EA | \$7,728.00 |
| | | CONSTRUCTORS, INC. | \$220.00 | 20.000 | EA | \$4,400.00 |
| | Executive Control of the Control of | TCW CONSTRUCTION, INC | \$244.77 | 20.000 | EA | \$4,895.40 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$240.00 | 20.000 | EA | \$4,800.00 |
| 70 | 23.0582 | 6" X 6" Tee, MJ | \$400.4F | 0.000 | Ε.Δ | 6000 00 |
| | | PAVERS, INC CONSTRUCTORS, | \$198.45 | 2.000 | EA | \$396.90 |
| | | INC. | \$112.00 | 2.000 | EA | \$224.00 |
| | | TCW CONSTRUCTION, INC | \$124.74 | 2.000 | EA | \$249.48 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$135.00 | 2.000 | EΑ | \$270.00 |
| 71 | 23.0592 | 6" Anchoring Elbow, MJ | | | | |
| | | PAVERS, INC | \$225.75 | 1.000 | EA | \$225.75 |
| | , commented to | CONSTRUCTORS, INC. | \$106.00 | 1.000 | EA | \$106.00 |
| | | TCW CONSTRUCTION, INC | \$117.68 | 1.000 | EA | \$117.68 |
| | The state of the s | DOBSON BROTHERS | | | | |

Project: 540009 Page 18 of 46

| | | CONSTRUCTION CO. | \$110.00 | 1.000 | EA | \$110.00 |
|----|--|---|------------|--------|----|------------|
| 72 | 23.0594 | 6" Anchoring Coupling, MJ (L=18") | | | | |
| | | PAVERS, INC | \$214.20 | 25.000 | EΑ | \$5,355.00 |
| | | CONSTRUCTORS, INC. | \$106.00 | 25.000 | EA | \$2,650.00 |
| | | TCW CONSTRUCTION, INC | \$117.68 | 25.000 | EA | \$2,942.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$110.00 | 25.000 | EΑ | \$2,750.00 |
| 73 | 23.0606 | 16" X 12" Cross, MJ | | | | |
| | | PAVERS, INC | \$1,477.35 | 1.000 | EA | \$1,477.35 |
| | | CONSTRUCTORS, INC. | \$920.00 | 1.000 | EA | \$920.00 |
| | | TCW CONSTRUCTION, INC | \$1,023.80 | 1.000 | EΑ | \$1,023.80 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$900.00 | 1.000 | EA | \$900.00 |
| 74 | 23.0610 | 12" X 12" Cross, MJ | | | | |
| | | PAVERS, INC | \$682.50 | 1.000 | ΕA | \$682.50 |
| | 2. S. | CONSTRUCTORS, INC. | \$370.00 | 1.000 | EA | \$370.00 |
| | | TCW CONSTRUCTION, INC | \$411.87 | 1.000 | EΑ | \$411.87 |
| | THE STATE OF THE S | DOBSON BROTHERS CONSTRUCTION CO. | \$400.00 | 1.000 | ΕA | \$400.00 |
| 75 | 23.0624 | 12" X 6" Reducer, MJ | | | | |
| | | PAVERS, INC | \$219.45 | 2.000 | EA | \$438.90 |
| | | CONSTRUCTORS, INC. | \$130.00 | 2.000 | EA | \$260.00 |
| | | TCW CONSTRUCTION, INC | \$144.75 | 2.000 | EA | \$289.50 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$150.00 | 2.000 | EA | \$300.00 |
| 76 | 23.0625 | 6" X 4" Reducer, MJ | | | | |
| | Committee on the control of the cont | PAVERS, INC | \$99.75 | 5.000 | EA | \$498.75 |

Project: 540009 Page 19 of 46

| | Ц | CONSTRUCTORS, INC. | \$73.00 | 5.000 | EA | \$365.00 |
|----|--|---|------------|-------|----|------------|
| | | TCW CONSTRUCTION, INC | \$81.20 | 5.000 | EA | \$406.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$75.00 | 5.000 | EΑ | \$375.00 |
| 77 | 23.0638 | 6" Offset, 24" Drop, MJ | | | | |
| | | PAVERS, INC | \$492.45 | 4.000 | EA | \$1,969.80 |
| | | CONSTRUCTORS, INC. | \$912.00 | 4.000 | EΑ | \$3,648.00 |
| | | TCW CONSTRUCTION, INC | \$1,016.74 | 4.000 | EA | \$4,066.96 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$750.00 | 4.000 | EA | \$3,000.00 |
| 78 | 23.0646 | 16" Solid Sleeve, MJ (L=15") | | | | |
| | | PAVERS, INC | \$614.25 | 4.000 | EA | \$2,457.00 |
| | ************************************** | CONSTRUCTORS, INC. | \$340.00 | 4.000 | EA | \$1,360.00 |
| | | TCW CONSTRUCTION, INC | \$378.92 | 4.000 | EA | \$1,515.68 |
| | The state of the s | DOBSON BROTHERS CONSTRUCTION CO. | \$450.00 | 4.000 | EA | \$1,800.00 |
| 79 | 23.0648 | 12" Solid Sleeve, MJ (L=12") | | | | |
| | | PAVERS, INC | \$260.40 | 8.000 | EA | \$2,083.20 |
| | | CONSTRUCTORS, INC. | \$137.00 | 8.000 | EA | \$1,096.00 |
| | | TCW CONSTRUCTION, INC | \$152.98 | 8.000 | EA | \$1,223.84 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$150.00 | 8.000 | EA | \$1,200.00 |
| 80 | 23.0650 | 6" Solid Sleeve, MJ (L=12") | | | | |
| | | PAVERS, INC | \$131.25 | 1.000 | EA | \$131.25 |
| | | CONSTRUCTORS, INC. | \$85.00 | 1.000 | EA | \$85.00 |
| | | TCW CONSTRUCTION, INC | \$95.32 | 1.000 | EA | \$95.32 |

Project: 540009 Page 20 of 46

| | I | DOBSON BROTHERS CONSTRUCTION CO. | \$90.00 | 1.000 | EA | \$90.00 |
|----|--|---|----------|-------|----|------------|
| 81 | 23.0653 | 8" Dual Purpose Sleeve, MJ (L=12") | | | | |
| | | PAVERS, INC | \$318.15 | 1.000 | EA | \$318.15 |
| | | CONSTRUCTORS, INC. | \$196.00 | 1.000 | EA | \$196.00 |
| | | TCW CONSTRUCTION, INC | \$218.88 | 1.000 | EΑ | \$218.88 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$225.00 | 1.000 | EΑ | \$225.00 |
| 82 | 23.0654 | 6" Dual Purpose Sleeve, MJ (L=15") | | | | |
| | | PAVERS, INC | \$246.75 | 4.000 | EA | \$987.00 |
| | ************************************** | CONSTRUCTORS, INC. | \$155.00 | 4.000 | EA | \$620.00 |
| | Control of the Contro | TCW CONSTRUCTION, INC | \$172.99 | 4.000 | EA | \$691.96 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$175.00 | 4.000 | EA | \$700.00 |
| 83 | 23.0655 | 4" Dual Purpose Sleeve, MJ (L=12") | | | | |
| | | PAVERS, INC | \$158.55 | 8.000 | EA | \$1,268.40 |
| | | CONSTRUCTORS, INC. | \$103.00 | 8.000 | EA | \$824.00 |
| | *************************************** | TCW CONSTRUCTION, INC | \$115.32 | 8.000 | EA | \$922.56 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$125.00 | 8.000 | EA | \$1,000.00 |
| 84 | 23.0660 | 12" Plug, MJ | | | | |
| | | PAVERS, INC | \$120.75 | 1.000 | EA | \$120.75 |
| | | CONSTRUCTORS, INC. | \$75.00 | 1.000 | EA | \$75.00 |
| | The state of the s | TCW CONSTRUCTION, INC | \$83.55 | 1.000 | EA | \$83.55 |
| | *************************************** | DOBSON BROTHERS | \$75.00 | 1.000 | EA | \$75.00 |

Project: 540009 Page 21 of 46

| | | CONSTRUCTION CO. | | | | |
|----|--|--|----------|---------|-----|------------|
| 85 | 23.0661 | 8" Plug, MJ | | | | |
| | | PAVERS, INC | \$66.15 | 1.000 | EΑ | \$66.15 |
| | | CONSTRUCTORS, INC. | \$55.00 | 1.000 | EA | \$55.00 |
| | | TCW CONSTRUCTION, INC | \$61.19 | 1.000 | EA | \$61.19 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$50.00 | 1.000 | EA | \$50.00 |
| 86 | 23.0663 | 4" Plug, MJ | | | | |
| | *************************************** | PAVERS, INC | \$28.35 | 1.000 | EA | \$28.35 |
| | | CONSTRUCTORS, INC. | \$42.00 | 1.000 | EA | \$42.00 |
| | | TCW CONSTRUCTION, INC | \$47.07 | 1.000 | EA | \$47.07 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$25.00 | 1.000 | EA | \$25.00 |
| 87 | 23.0665 | Conc for Thrust Blocks & Anchorages (In Place) | | | | |
| | | PAVERS, INC | \$170.10 | 21.000 | CY | \$3,572.10 |
| | | CONSTRUCTORS, INC. | \$211.00 | 21.000 | CY | \$4,431.00 |
| | | TCW CONSTRUCTION, INC | \$235.36 | 21.000 | CY | \$4,942.56 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$300.00 | 21.000 | CY | \$6,300.00 |
| 88 | 23.0670 | Reinf Stl for Thrust Blks & Anchorages | | | | |
| | | PAVERS, INC | \$1.47 | 755.000 | LBS | \$1,109.85 |
| | THE PROPERTY OF THE PROPERTY O | CONSTRUCTORS, INC. | \$1.10 | 755.000 | LBS | \$830.50 |
| | | TCW CONSTRUCTION, INC | \$1.18 | 755.000 | LBS | \$890.90 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.25 | 755.000 | LBS | \$943.75 |
| 89 | 23.0685 | Reconstruct Water Service | | | | |

| | п | | | | | |
|----|---|---|----------|---------|----|-------------|
| | | PAVERS, INC | \$664.65 | 35.000 | EA | \$23,262.75 |
| | | CONSTRUCTORS, INC. | \$686.00 | 35.000 | EA | \$24,010.00 |
| | | TCW CONSTRUCTION, INC | \$764.90 | 35.000 | EA | \$26,771.50 |
| | for an early | DOBSON BROTHERS CONSTRUCTION CO. | \$450.00 | 35.000 | EA | \$15,750.00 |
| 90 | 23.0710 | 1" Copper Water Service Pipe | | | | |
| | | PAVERS, INC | \$18.27 | 81.000 | LF | \$1,479.87 |
| | 2 | CONSTRUCTORS, INC. | \$26.00 | 81.000 | LF | \$2,106.00 |
| | | TCW CONSTRUCTION, INC | \$29.42 | 81.000 | LF | \$2,383.02 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$20.00 | 81.000 | LÉ | \$1,620.00 |
| 91 | 23.0715 | 0.75" Copper Water Service Pipe | | | | |
| | | PAVERS, INC | \$16.70 | 156.000 | LF | \$2,605.20 |
| | | CONSTRUCTORS, INC. | \$24.00 | 156.000 | LF | \$3,744.00 |
| | | TCW CONSTRUCTION, INC | \$27.07 | 156.000 | LF | \$4,222.92 |
| | Chapter Avenue | DOBSON BROTHERS CONSTRUCTION CO. | \$18.00 | 156.000 | LF | \$2,808.00 |
| 92 | 23.0735 | Boring For 1" Water Service Pipe | | | | |
| | | PAVERS, INC | \$12.60 | 36.000 | LF | \$453.60 |
| | | CONSTRUCTORS, INC. | \$32.00 | 36.000 | LF | \$1,152.00 |
| | *************************************** | TCW CONSTRUCTION, INC | \$35.30 | 36.000 | LF | \$1,270.80 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15.00 | 36.000 | LF | \$540.00 |
| 93 | 23.0740 | Boring For 0.75" Water Service Pipe | | | | |
| | <u> </u> | PAVERS, INC | \$12.60 | 60.000 | LF | \$756.00 |
| | | CONSTRUCTORS, INC. | \$32.00 | 60.000 | LF | \$1,920.00 |
| | | | | | | |

Project: 540009 Page 23 of 46

| | 0 | | | | | |
|----|---|---|---------|--------|----|------------|
| | u | TCW CONSTRUCTION, INC | \$35.30 | 60.000 | LF | \$2,118.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15.00 | 60.000 | LF | \$900.00 |
| 94 | 23.0930 | Rem 12" Water Main | | | | |
| | | PAVERS, INC | \$41.90 | 5.000 | LF | \$209.50 |
| | | CONSTRUCTORS, INC. | \$21.00 | 5.000 | LF | \$105.00 |
| | | TCW CONSTRUCTION, INC | \$23.54 | 5.000 | LF | \$117.70 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15.00 | 5.000 | LF | \$75.00 |
| 95 | 23.0940 | Rem 8" Water Main | | | | |
| | | PAVERS, INC | \$21.00 | 10.000 | LF | \$210.00 |
| | | CONSTRUCTORS, INC. | \$16.00 | 10.000 | LF | \$160.00 |
| | , | TCW CONSTRUCTION, INC | \$17.65 | 10.000 | LF | \$176.50 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15.00 | 10.000 | LF | \$150.00 |
| 96 | 23.0950 | Rem 6" Water Main | | | | |
| | | PAVERS, INC | \$10.50 | 20.000 | LF | \$210.00 |
| | | CONSTRUCTORS, INC. | \$11.00 | 20.000 | LF | \$220.00 |
| | | TCW CONSTRUCTION, INC | \$11.77 | 20.000 | LF | \$235.40 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15.00 | 20.000 | LF | \$300.00 |
| 97 | 23.0955 | Rem 4" Water Main | | | | |
| | | PAVERS, INC | \$10.50 | 30.000 | LF | \$315.00 |
| | | CONSTRUCTORS, INC. | \$11.00 | 30.000 | LF | \$330.00 |
| | | TCW CONSTRUCTION, INC | \$11.77 | 30.000 | LF | \$353.10 |
| | *************************************** | DOBSON BROTHERS | | | | |

Page 24 of 46

| | | CONSTRUCTION CO. | \$15.00 | 30.000 | LF | \$450.00 |
|-----|-----------|---|------------|--------|----|------------|
| 98 | 23.1100 | Rem Hydrant (Cmpl) | | | | |
| | | PAVERS, INC | \$420.00 | 5.000 | ΕA | \$2,100.00 |
| | | CONSTRUCTORS, INC. | \$844.00 | 5.000 | EA | \$4,220.00 |
| | | TCW CONSTRUCTION, INC | \$941.42 | 5.000 | EA | \$4,707.10 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$300.00 | 5.000 | EA | \$1,500.00 |
| 00 | 50.0001 | Misc | | | | |
| 99 | 50.0001 | 12" x 4" REDUCER, M.J. | | | | |
| | | PAVERS, INC | \$241.50 | 1.000 | EA | \$241.50 |
| | | CONSTRUCTORS, INC. | \$128.00 | 1.000 | EA | \$128.00 |
| | | TCW CONSTRUCTION, INC | \$143.57 | 1.000 | EA | \$143.57 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$135.00 | 1.000 | EA | \$135.00 |
| 400 | E0 0004 | Misc | | | | |
| 100 | 50.0001 | 12" Offset, 24" Drop, M.J. | | | | |
| | | PAVERS, INC | \$1,470.00 | 1.000 | EA | \$1,470.00 |
| | | CONSTRUCTORS, INC. | \$1,810.00 | 1.000 | EA | \$1,810.00 |
| | | TCW CONSTRUCTION, INC | \$2,013.46 | 1.000 | EA | \$2,013.46 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,350.00 | 1.000 | EA | \$1,350.00 |
| | | Misc | | | | |
| 101 | 50.0015 | ABANDONMENT OF EXISTING WATER MAIN | | | | |
| | | PAVERS, INC | \$420.00 | 1.000 | LS | \$420.00 |
| | T Promote | CONSTRUCTORS, INC. | \$8,790.00 | 1.000 | LS | \$8,790.00 |
| | (Commons | TCW CONSTRUCTION, INC | \$9,790.78 | 1.000 | LS | \$9,790.78 |
| | | | | | | |

Project: 540009 Page 25 of 46

| | u | DOBSON BROTHERS CONSTRUCTION CO. | \$4,000.00 | 1.000 | LS | \$4,000.00 |
|---------|------------|---|------------|-----------|------------|-------------|
| Section | on 4: TRAF | FIC ITEMS | | | | |
| Line | ltem | Description | Price | Qty | Unit | Ext Amt |
| 102 | 24.0101 | Rem TS, Cmpl | #0.00F.00 | 4.000 | - 4 | ¢40 500 00 |
| | | PAVERS, INC | \$2,625.00 | 4.000 | EA | \$10,500.00 |
| | | CONSTRUCTORS, INC. | \$2,640.00 | 4.000 | EA | \$10,560.00 |
| | | TCW CONSTRUCTION, INC | \$3,091.94 | 4.000 | EA | \$12,367.76 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,625.00 | 4.000 | EA | \$10,500.00 |
| 103 | 24.0102 | Rem SL, Cmpl | | | | |
| | | PAVERS, INC | \$157.50 | 14.000 | EA | \$2,205.00 |
| | | CONSTRUCTORS, INC. | \$158.00 | 14.000 | EA | \$2,212.00 |
| | | TCW CONSTRUCTION, INC | \$185.52 | 14.000 | EA | \$2,597.28 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$157.50 | 14.000 | EA | \$2,205.00 |
| 104 | 24.0105 | Rem PB | | | | |
| | | PAVERS, INC | \$105.00 | 3.000 | EA | \$315.00 |
| | | CONSTRUCTORS, INC. | \$106.00 | 3.000 | EA | \$318.00 |
| | | TCW CONSTRUCTION, INC | \$123.68 | 3.000 | EA | \$371.04 |
| | Chinalan | DOBSON BROTHERS CONSTRUCTION CO. | \$105.00 | 3.000 | EA | \$315.00 |
| 105 | 24.0110 | Rem Cable | | | | |
| | | PAVERS, INC | \$1.05 | 1,695.000 | LF | \$1,779.75 |
| | | CONSTRUCTORS, INC. | \$1.10 | 1,695.000 | LF | \$1,864.50 |
| | | TCW CONSTRUCTION, INC | \$1.24 | 1,695.000 | LF | \$2,101.80 |
| | | DOBSON BROTHERS | \$1.05 | 1,695.000 | · LF | \$1,779.75 |

Project: 540009 Page 26 of 46

| | | CONSTRUCTION CO. | | | | |
|-----|--|---|------------|---------|----|-------------|
| 106 | 24.0144 | Rem SW Pole, Cmpl | | | | |
| | | PAVERS, INC | \$1,050.00 | 1.000 | EΑ | \$1,050.00 |
| | | CONSTRUCTORS, INC. | \$1,055.00 | 1.000 | EA | \$1,055.00 |
| | | TCW CONSTRUCTION, INC | \$1,236.78 | 1.000 | EA | \$1,236.78 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,050.00 | 1.000 | EA | \$1,050.00 |
| 107 | 24.0225 | Rel Metro Street Name Sign | | | | |
| | | PAVERS, INC | \$152.25 | 14.000 | EA | \$2,131.50 |
| | *************************************** | CONSTRUCTORS, INC. | \$153.00 | 14.000 | EA | \$2,142.00 |
| | | TCW CONSTRUCTION, INC | \$179.33 | 14.000 | EA | \$2,510.62 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$152.25 | 14.000 | EA | \$2,131.50 |
| 108 | 24.0226 | Rel LED Sign | | | | |
| | | PAVERS, INC | \$262.50 | 2.000 | EΑ | \$525.00 |
| | | CONSTRUCTORS, INC. | \$264.00 | 2.000 | EA | \$528.00 |
| | The state of the s | TCW CONSTRUCTION, INC | \$309.19 | 2.000 | EA | \$618.38 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$262.50 | 2.000 | EA | \$525.00 |
| 109 | 24.0230 | Rel Cable | | | | |
| | | PAVERS, INC | \$1.31 | 159.000 | LF | \$208.29 |
| | | CONSTRUCTORS, INC. | \$1.30 | 159.000 | LF | \$206.70 |
| | A. Annual Control of the Control of | TCW CONSTRUCTION, INC | \$1.55 | 159.000 | LF | \$246.45 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.31 | 159.000 | LF | \$208.29 |
| 110 | 24.0521 | Inst and Rem Temp TS, Cmpl | | | | |
| | | PAVERS, INC | \$5,250.00 | 4.000 | EA | \$21,000.00 |

Project: 540009 Page 27 of 46

| U | CONSTRUCTORS, | \$5,280.00 | 4.000 | EA | \$21,120.00 |
|-------------|---|------------|--------|-----|--------------|
| | INC. | φυ,200.00 | 4.000 | LA | Ψ2 1, 12U.UU |
| | TCW CONSTRUCTION, INC | \$6,183.88 | 4.000 | EA | \$24,735.52 |
| CLICATION | DOBSON BROTHERS CONSTRUCTION CO. | \$5,250.00 | 4.000 | EA | \$21,000.00 |
| 111 24.0804 | PB-6 | | | | |
| | PAVERS, INC | \$393.75 | 2.000 | EA | \$787.50 |
| | CONSTRUCTORS, INC. | \$396.00 | 2.000 | EA | \$792.00 |
| | TCW CONSTRUCTION, INC | \$463.79 | 2.000 | EA | \$927.58 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$393.75 | 2.000 | EA | \$787.50 |
| 112 24.0807 | PB-9 | | | | |
| | PAVERS, INC | \$420.00 | 10.000 | EA | \$4,200.00 |
| | CONSTRUCTORS, INC. | \$422.00 | 10.000 | EA | \$4,220.00 |
| | TCW CONSTRUCTION, INC | \$494.71 | 10.000 | EA | \$4,947.10 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$420.00 | 10.000 | EA | \$4,200.00 |
| 113 24.0810 | PB-FOR27 | | | | |
| | PAVERS, INC | \$840.00 | 24.000 | EA | \$20,160.00 |
| | CONSTRUCTORS, INC. | \$845.00 | 24.000 | EA | \$20,280.00 |
| Cathonia | TCW CONSTRUCTION, INC | \$989.42 | 24.000 | EA | \$23,746.08 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$840.00 | 24.000 | EA | \$20,160.00 |
| 114 24.0821 | Riser, 2" | | | | |
| | PAVERS, INC | \$525.00 | 4.000 | EA | \$2,100.00 |
| | CONSTRUCTORS, INC. | \$528.00 | 4.000 | EA. | \$2,112.00 |
| - Canada | TCW CONSTRUCTION, INC | \$618.39 | 4.000 | EA | \$2,473.56 |

Project: 540009 Page 28 of 46

| | U | DOBSON BROTHERS CONSTRUCTION CO. | \$525.00 | 4.000 | EΑ | \$2,100.00 |
|-----|--|---|----------|-----------|----|-------------|
| 115 | 24.0897 | Conduit, 4" B | | | | |
| | 1 | PAVERS, INC | \$13.65 | 2,053.000 | LF | \$28,023.45 |
| | | CONSTRUCTORS, INC. | \$13.80 | 2,053.000 | LF | \$28,331.40 |
| | | TCW CONSTRUCTION, INC | \$16.08 | 2,053.000 | LF | \$33,012.24 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$13.65 | 2,053.000 | LF | \$28,023.45 |
| 116 | 24.0900 | Conduit, 1/2" T | | | | |
| | | PAVERS, INC | \$2.10 | 104.000 | LF | \$218.40 |
| | | CONSTRUCTORS, INC. | \$2.10 | 104.000 | LF | \$218.40 |
| | Channes and the state of the st | TCW CONSTRUCTION, INC | \$2.47 | 104.000 | LF | \$256.88 |
| | tterment. | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 104.000 | LF | \$218.40 |
| 117 | 24.0903 | Conduit, 1 1/2" T | | | | |
| | | PAVERS, INC | \$4.20 | 2,641.000 | LF | \$11,092.20 |
| | Ĩ | CONSTRUCTORS, INC. | \$4.20 | 2,641.000 | LF | \$11,092.20 |
| | <u> </u> | TCW CONSTRUCTION, INC | \$4.95 | 2,641.000 | LF | \$13,072.95 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$4.20 | 2,641.000 | LF | \$11,092.20 |
| 118 | 24.0904 | Conduit, 2" T | | | | |
| | - Control of the Cont | PAVERS, INC | \$4.41 | 1,519.000 | LF | \$6,698.79 |
| | | CONSTRUCTORS, INC. | \$4.50 | 1,519.000 | LF | \$6,835.50 |
| | | TCW CONSTRUCTION, INC | \$5.19 | 1,519.000 | LF | \$7,883.61 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$4.41 | 1,519.000 | LF | \$6,698.79 |
| 119 | 24.0905 | Conduit, 3" T | | | | |

Project: 540009 Page 29 of 46

| | | PAVERS, INC | \$8.93 | 181.000 | LF | \$1,616.33 |
|-----|--|---|---------|-----------|----|-------------|
| | | CONSTRUCTORS, INC. | \$9.00 | 181.000 | LF | \$1,629.00 |
| | | TCW CONSTRUCTION, INC | \$10.51 | 181.000 | LF | \$1,902.31 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$8.93 | 181.000 | LF | \$1,616.33 |
| 120 | 24.0906 | Conduit, 4" T | | | | |
| | | PAVERS, INC | \$7.61 | 3,537.000 | LF | \$26,916.57 |
| | | CONSTRUCTORS, INC. | \$7.70 | 3,537.000 | LF | \$27,234.90 |
| | | TCW CONSTRUCTION, INC | \$8.97 | 3,537.000 | LF | \$31,726.89 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$7.61 | 3,537.000 | LF | \$26,916.57 |
| 121 | 24.0912 | Cable, Coaxial | | | | |
| | | PAVERS, INC | \$5.25 | 75.000 | LF | \$393.75 |
| | | CONSTRUCTORS, INC. | \$5.30 | 75.000 | LF | \$397.50 |
| | | TCW CONSTRUCTION, INC | \$6.18 | 75.000 | LF | \$463.50 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$5.25 | 75.000 | LF | \$393.75 |
| 122 | 24.0991 | Cable, Camera Control | | | | |
| | | PAVERS, INC | \$2.42 | 141.000 | LF | \$341.22 |
| | | CONSTRUCTORS, INC. | \$2.40 | 141.000 | LF | \$338.40 |
| | | TCW CONSTRUCTION, INC | \$2.84 | 141.000 | LF | \$400.44 |
| | The second secon | DOBSON BROTHERS CONSTRUCTION CO. | \$2.42 | 141.000 | LF | \$341.22 |
| 123 | 24.0992 | Cable, Emergency Detector | | | | |
| | | PAVERS, INC | \$2.00 | 1,171.000 | LF | \$2,342.00 |
| | | CONSTRUCTORS, INC. | \$2.00 | 1,171.000 | LF | \$2,342.00 |
| | | TCW | | | | |

Project: 540009 Page 30 of 46

| | - | CONSTRUCTION, INC | \$2.35 | 1,171.000 | LF | \$2,751.85 |
|-----|---|---|--------|-----------|----|------------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.00 | 1,171.000 | LF | \$2,342.00 |
| 124 | 24.0994 | Cable, Camera Detector | | | | |
| | | PAVERS, INC | \$1.89 | 1,679.000 | LF | \$3,173.31 |
| | Communication | CONSTRUCTORS, INC. | \$1.90 | 1,679.000 | LF | \$3,190.10 |
| | | TCW CONSTRUCTION, INC | \$2.23 | 1,679.000 | LF | \$3,744.17 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.89 | 1,679.000 | LF | \$3,173.31 |
| 125 | 24.0997 | Cable, Camera Power | | | | 0.457.50 |
| | | PAVERS, INC | \$2.10 | 75.000 | LF | \$157.50 |
| | | CONSTRUCTORS, INC. | \$2.10 | 75,000 | LF | \$157.50 |
| | | TCW CONSTRUCTION, INC | \$2.47 | 75.000 | LF | \$185.25 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 75.000 | LF | \$157.50 |
| 126 | 24.1002 | Cable, 3/C TS | | | | |
| | *************************************** | PAVERS, INC | \$1.89 | 2,591.000 | LF | \$4,896.99 |
| | *************************************** | CONSTRUCTORS, INC. | \$1.90 | 2,591.000 | LF | \$4,922.90 |
| | | TCW CONSTRUCTION, INC | \$2.23 | 2,591.000 | LF | \$5,777.93 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.89 | 2,591.000 | LF | \$4,896.99 |
| 127 | 24.1004 | Cable, 5/C TS | 20.05 | 225 222 | | <u></u> |
| | | PAVERS, INC CONSTRUCTORS, | \$2.05 | 265.000 | LF | \$543.25 |
| | | INC. | \$2.10 | 265.000 | LF | \$556.50 |
| | | TCW CONSTRUCTION, INC | \$2.41 | 265.000 | LF | \$638.65 |
| | ************************************** | DOBSON BROTHERS CONSTRUCTION | \$2.05 | 265.000 | LF | \$543.25 |

Project: 540009 Page 31 of 46

| | | CO. | | | | |
|-----|-----------|---|----------|-----------|----|-----------------|
| 128 | 24.1005 | Cable, 7/C TS | | | | |
| | • | PAVERS, INC | \$2.21 | 574.000 | LF | \$1,268.54 |
| | | CONSTRUCTORS, INC. | \$2.20 | 574.000 | LF | \$1,262.80 |
| | | TCW CONSTRUCTION, INC | \$2.60 | 574.000 | LF | \$1,492.40 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.21 | 574.000 | LF | \$1,268.54 |
| 129 | 24.1010 | Cable, 12/C TS | | | | |
| | | PAVERS, INC | \$3.15 | 1,679.000 | LF | \$5,288.85 |
| | | CONSTRUCTORS, INC. | \$3.20 | 1,679.000 | LF | \$5,372.80 |
| | | TCW CONSTRUCTION, INC | \$3.71 | 1,679.000 | LF | \$6,229.09 |
| | Commence | DOBSON BROTHERS CONSTRUCTION CO. | \$3.15 | 1,679.000 | LF | \$5,288.85 · |
| 130 | 24.1025 | Enclosure, 12 SC Port | | | | |
| | | . PAVERS, INC | \$252.00 | 1.000 | EA | \$252.00 |
| | | CONSTRUCTORS, INC. | \$255.00 | 1.000 | EA | \$255.00 |
| | CHARACTER | TCW CONSTRUCTION, INC | \$296.83 | 1.000 | EA | \$296.83 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$252.00 | 1.000 | EA | \$252.00 |
| 131 | 24.1031 | Fiber Fan Out Kit, 12 | | | | |
| | | PAVERS, INC | \$126.00 | 10.000 | EA | \$1,260.00 |
| | | CONSTRUCTORS, INC. | \$126.00 | 10.000 | EA | \$1,260.00 |
| | | TCW CONSTRUCTION, INC | \$148.41 | 10.000 | EA | \$1,484.10 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$126.00 | 10.000 | EA | \$1,260.00 |
| 132 | 24.1033 | Connector, SC (SM) | | | | |
| | | PAVERS, INC | \$31.50 | 120.000 | EΑ | \$3,780.00 |
| | | CONSTRUCTORS, | | | | |

Project: 540009 Page 32 of 46

| | - | | | | | |
|-----|---|---|--------------|------------|----|----------------------------|
| | | INC. | \$31.70 | 120.000 | EA | \$3,804.00 |
| | | CONSTRUCTION, INC | \$37.10 | 120.000 | EA | \$4,452.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$31.50 | 120.000 | EΑ | \$3,780.00 |
| 133 | 24.1035 | Fiber, 12 SM | 04.40 | E 040 000 | | ቀ ሮ በ 40 7 0 |
| | | PAVERS, INC CONSTRUCTORS, | \$1.16 | 5,042.000 | LF | \$5,848.72 |
| | | INC. | \$1.20 | 5,042.000 | LF | \$6,050.40 |
| | | TCW CONSTRUCTION, INC | \$1.36 | 5,042.000 | LF | \$6,857.12 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.16 | 5,042.000 | LF | \$5,848.72 |
| 134 | 24.1040 | Cable, Lead-In | | | | |
| | | PAVERS, INC | \$1.16 | 9,905.000 | LF | \$11,489.80 |
| | *************************************** | CONSTRUCTORS, INC. | \$1.20 | 9,905.000 | LF | \$11,886.00 |
| | | TCW CONSTRUCTION, INC | \$1.36 | 9,905.000 | LF | \$13,470.80 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.16 | 9,905.000 | LF | \$11,489.80 |
| 135 | 24.1050 | Tracer Wire | | | | |
| | | PAVERS, INC | \$0.37 | 11,636.000 | LF | \$4,305.32 |
| | | CONSTRUCTORS, INC. | \$0.40 | 11,636.000 | LF | \$4,654.40 |
| | - ALTERNATION | TCW CONSTRUCTION, INC | \$0.43 | 11,636.000 | LF | \$5,003.48 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.37 | 11,636.000 | LF | \$4,305.32 |
| 136 | 24.1054 | Cable, No 6 Service | | | | |
| | | PAVERS, INC | \$2.10 | 2,060.000 | LF | \$4,326.00 |
| | | CONSTRUCTORS, INC. | \$2.10 | 2,060.000 | LF | \$4,326.00 |
| | G | TCW CONSTRUCTION, INC | \$2.47 | 2,060.000 | LF | \$5,088.20 |
| | | | | | | |

Project: 540009 Page 33 of 46

| | ц | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 2,060.000 | LF | \$4,326.00 |
|-----|--|---|--------|------------|----|-------------|
| 137 | 24.1064 | Cable, No 6 CG | ¢2.40 | 274 000 | | \$575.40 |
| | | PAVERS, INC CONSTRUCTORS, | \$2.10 | 274.000 | LF | \$575.40 |
| | | INC. | \$2.10 | 274.000 | LF | \$575.40 |
| | | TCW CONSTRUCTION, INC | \$2.47 | 274.000 | LF | \$676.78 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 274.000 | LF | \$575.40 |
| 138 | 24.1065 | Cable, No 8 CG | | | | |
| | | PAVERS, INC | \$2.00 | 5,294.000 | LF | \$10,588.00 |
| | | CONSTRUCTORS, INC. | \$2.00 | 5,294.000 | LF | \$10,588.00 |
| | | TCW CONSTRUCTION, INC | \$2.35 | 5,294.000 | LF | \$12,440.90 |
| | g and a second | DOBSON BROTHERS CONSTRUCTION CO. | \$2.00 | 5,294.000 | LF | \$10,588.00 |
| 139 | 24.1072 | Cable, No 4 SL | | | | |
| | | PAVERS, INC | \$2.57 | 548.000 | LF | \$1,408.36 |
| | | CONSTRUCTORS, INC. | \$2.60 | 548.000 | LF | \$1,424.80 |
| | | TCW CONSTRUCTION, INC | \$3.03 | 548.000 | LF | \$1,660.44 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.57 | 548.000 | LF | \$1,408.36 |
| 140 | 24.1073 | Cable, No 6 SL | | | | |
| | 1 | PAVERS, INC | \$2.10 | 10,072.000 | LF | \$21,151.20 |
| | | CONSTRUCTORS, INC. | \$2.10 | 10,072.000 | LF | \$21,151.20 |
| | Community and the state of the | TCW CONSTRUCTION, INC | \$2.47 | 10,072.000 | LF | \$24,877.84 |
| | Confession and Confes | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 10,072.000 | LF | \$21,151.20 |
| 141 | 24.1380 | Ground Rod, 10' | | | | |

Project: 540009 Page 34 of 46

| | - | PAVERS, INC | \$94.50 | 13.000 | EΑ | \$1,228.50 |
|-----|--|---|------------|--------|----|------------|
| | | CONSTRUCTORS, INC. | \$95.00 | 13.000 | EΑ | \$1,235.00 |
| | | TCW CONSTRUCTION, INC | \$111.31 | 13.000 | EA | \$1,447.03 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$94.50 | 13.000 | EA | \$1,228.50 |
| 142 | 24.1458 | SL Pole, SL-A-C-40-12T-5 | | | | |
| | | PAVERS, INC | \$2,037.42 | 3.000 | EA | \$6,112.26 |
| | | CONSTRUCTORS, INC. | \$2,050.00 | 3.000 | EA | \$6,150.00 |
| | | TCW CONSTRUCTION, INC | \$2,399.84 | 3.000 | EA | \$7,199.52 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,037.42 | 3.000 | EA | \$6,112.26 |
| 143 | 24.1503 | Luminaire, 250W HPSV-SC | | | | |
| | | PAVERS, INC | \$242.03 | 16.000 | EA | \$3,872.48 |
| | | CONSTRUCTORS, INC. | \$245.00 | 16.000 | EA | \$3,920.00 |
| | | TCW CONSTRUCTION, INC | \$285.08 | 16.000 | EA | \$4,561.28 |
| | *************************************** | DOBSON BROTHERS CONSTRUCTION CO. | \$242.03 | 16.000 | EA | \$3,872.48 |
| 144 | 24.1690 | Detector, Vehicle 4 Turns | | | | |
| | | PAVERS, INC | \$630.00 | 3.000 | EA | \$1,890.00 |
| | de la constant | CONSTRUCTORS, INC. | \$635.00 | 3.000 | EA | \$1,905.00 |
| | | TCW CONSTRUCTION, INC | \$742.06 | 3.000 | EA | \$2,226.18 |
| | Commission and the Commission an | DOBSON BROTHERS CONSTRUCTION CO. | \$630.00 | 3.000 | EA | \$1,890.00 |
| 145 | 24.1692 | Detector, Vehicle 4 Turns UC | | | | |
| | | PAVERS, INC | \$126.00 | 17.000 | EA | \$2,142.00 |
| | | CONSTRUCTORS, INC. | \$126.00 | 17.000 | EA | \$2,142.00 |
| | | TCW | | | | |

| NC S149.41 17.000 EA \$2,522 | | - | OONOTOHOTION | | | | |
|--|-----|----------------|---------------------------------|------------|--------|----|-------------|
| BROTHERS CONSTRUCTION CO. 17.000 EA \$2,142 | | | CONSTRUCTION, INC | \$148.41 | 17.000 | EA | \$2,522.97 |
| PAVERS, INC \$3,150.00 2.000 EA \$6,300 CONSTRUCTORS, INC. \$3,167.00 2.000 EA \$6,334 TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION, INC. TCW CONSTRUCTION, INC. \$2,940.00 11.000 EA \$32,340 CONSTRUCTION, INC. TCW CONSTRUCTION, \$3,695.00 1.000 EA \$3,695.00 TCW CONSTRUCTION, INC. TCW CONSTRUCTORS, INC. S210.00 14.000 EA \$2,940. | | | BROTHERS CONSTRUCTION | \$126.00 | 17.000 | EA | \$2,142.00 |
| CONSTRUCTORS, INC. \$3,167.00 2.000 EA \$6,334 TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION, S3,710.33 2.000 EA \$6,300 CONSTRUCTION CO. 11.000 EA \$32,340 CONSTRUCTION CO. 11.000 EA \$33,675 CONSTRUCTION CO. 11.000 EA \$3,675 CONSTRUCTORS, EXCLUSIVE EXCLUSI | 146 | 24.5209 | Inst MA Pole, MA-1 | | | | |
| NC. 33,167.00 2.000 EA \$6,334 CONSTRUCTION, S3,710.33 2.000 EA \$7,420 DOBSON BROTHERS CONSTRUCTION, CO. CONSTRUCTION, CO. CO. CONSTRUCTION, CO. CONSTRUCTORS, CONSTRUCTION, CO. CONSTRUCTION, CO. CONSTRUCTION, S3,462.97 11.000 EA \$32,340 CONSTRUCTION, CO. CONSTRUCTION, CO. CONSTRUCTION, CO. CONSTRUCTION, CO. CONSTRUCTORS, INC. S2,940.00 11.000 EA \$32,340 CONSTRUCTION, CO. CONSTRUCTION, CO. CONSTRUCTORS, INC. S3,675.00 1.000 EA \$3,675 CONSTRUCTION, S4,328.71 1.000 EA \$3,695 CONSTRUCTION, S4,328.71 1.000 EA \$4,328 CONSTRUCTION, CO. CONSTRUCTION, S3,675.00 1.000 EA \$3,675 CONSTRUCTION, CO. CONSTRUCTORS, CO. CO. CO. | | | PAVERS, INC | \$3,150.00 | 2.000 | EΑ | \$6,300.00 |
| CONSTRUCTION, INC S3,710.33 2.000 EA \$7,420 | | | | \$3,167.00 | 2.000 | EA | \$6,334.00 |
| BROTHERS CONSTRUCTION CO. S3,150.00 2.000 EA \$6,300 | | | CONSTRUCTION, | \$3,710.33 | 2.000 | EΑ | \$7,420.66 |
| PAVERS, INC \$2,940.00 11.000 EA \$32,340. CONSTRUCTORS, INC. \$2,956.00 11.000 EA \$32,516. TCW CONSTRUCTION, INC S3,462.97 11.000 EA \$38,092. DOBSON BROTHERS CONSTRUCTION CO. 148 24.5222 Inst MA Pole, MA-2 (MA>50') PAVERS, INC \$3,675.00 1.000 EA \$3,675.00 CONSTRUCTION, INC. \$3,695.00 1.000 EA \$3,695.00 TCW CONSTRUCTORS, INC. \$3,695.00 1.000 EA \$3,695.00 DOBSON BROTHERS CONSTRUCTION, INC S4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$210.00 14.000 EA \$2,940. | | Chinese | BROTHERS CONSTRUCTION | \$3,150.00 | 2.000 | EA | \$6,300.00 |
| CONSTRUCTORS, INC. \$2,956.00 11.000 EA \$32,516. TCW CONSTRUCTION, \$3,462.97 11.000 EA \$38,092. DOBSON BROTHERS CONSTRUCTION CO. 148 24.5222 Inst MA Pole, MA-2 (MA>50') PAVERS, INC \$3,675.00 1.000 EA \$3,675. CONSTRUCTORS, INC. \$3,695.00 1.000 EA \$3,695. TCW CONSTRUCTION, \$4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION, INC. S3,675.00 1.000 EA \$4,328. TCW CONSTRUCTION, \$4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | 147 | 24.5219 | | | | | |
| INC. 32,936.00 11.000 EA \$32,316. TCW CONSTRUCTION, \$3,462.97 11.000 EA \$38,092. DOBSON BROTHERS CONSTRUCTION CO. 148 24.5222 Inst MA Pole, MA-2 (MA>50') PAVERS, INC \$3,675.00 1.000 EA \$3,675. CONSTRUCTORS, INC. \$3,695.00 1.000 EA \$3,695. TCW CONSTRUCTION, \$4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION, INC. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | | | | \$2,940.00 | 11.000 | EA | \$32,340.00 |
| CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. 148 24.5222 Inst MA Pole, MA-2 (MA>50') PAVERS, INC \$3,675.00 1.000 EA \$3,675. CONSTRUCTORS, INC \$3,695.00 1.000 EA \$3,695. TCW CONSTRUCTION, \$4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC \$211.00 14.000 EA \$2,954. | | | | \$2,956.00 | 11.000 | EA | \$32,516.00 |
| BROTHERS CONSTRUCTION CO. 148 24.5222 Inst MA Pole, MA-2 (MA>50') PAVERS, INC \$3,675.00 1.000 EA \$3,675. CONSTRUCTORS, INC. \$3,695.00 1.000 EA \$3,695. INC. TCW CONSTRUCTION, INC. S4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | | and the second | CONSTRUCTION, | \$3,462.97 | 11.000 | EA | \$38,092.67 |
| PAVERS, INC \$3,675.00 1.000 EA \$3,675. CONSTRUCTORS, INC. \$3,695.00 1.000 EA \$3,695. TCW CONSTRUCTION, S4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | | | BROTHERS CONSTRUCTION | \$2,940.00 | 11.000 | EA | \$32,340.00 |
| CONSTRUCTORS, INC. \$3,695.00 1.000 EA \$3,695. TCW CONSTRUCTION, \$4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | 148 | 24.5222 | Inst MA Pole, MA-2 (MA>50') | | | | |
| INC. \$3,695.00 1.000 EA \$3,695. TCW CONSTRUCTION, \$4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | | | PAVERS, INC | \$3,675.00 | 1.000 | EA | \$3,675.00 |
| CONSTRUCTION, S4,328.71 1.000 EA \$4,328. DOBSON BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | | | | \$3,695.00 | 1.000 | EA | \$3,695.00 |
| BROTHERS CONSTRUCTION CO. 149 24.5801 Inst TS, TS-1, T31 PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, INC. \$211.00 14.000 EA \$2,954. | | | CONSTRUCTION, | \$4,328.71 | 1.000 | EA | \$4,328.71 |
| PAVERS, INC \$210.00 14.000 EA \$2,940. CONSTRUCTORS, | | - | BROTHERS CONSTRUCTION CO. | \$3,675.00 | 1.000 | EA | \$3,675.00 |
| CONSTRUCTORS, \$211.00 14.000 EA \$2,954. | 149 | 24.5801 | | | | | |
| INC. \$211.00 14.000 EA \$2,954. | | | · | \$210.00 | 14.000 | EA | \$2,940.00 |
| TOM | | | | \$211.00 | 14.000 | EA | \$2,954.00 |
| N | | | | \$247.36 | 14.000 | EA | \$3,463.04 |
| DOBSON BROTHERS \$210.00 14.000 EA \$2,940.0 CONSTRUCTION | | | BROTHERS | \$210.00 | 14.000 | EA | \$2,940.00 |

Project: 540009 Page 36 of 46

| | | CO. | | | | |
|-----|--|---|----------|--------|----|------------|
| 150 | 24.5803 | Inst TS, TS-1, T36 | | | | |
| | *************************************** | PAVERS, INC | \$210.00 | 24.000 | EA | \$5,040.00 |
| | | CONSTRUCTORS, INC. | \$211.00 | 24.000 | EA | \$5,064.00 |
| | | TCW CONSTRUCTION, INC | \$247.36 | 24.000 | EA | \$5,936.64 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$210.00 | 24.000 | EA | \$5,040.00 |
| 151 | 24.5804 | Inst TS, TS-1R, T38 | • | | | |
| | | PAVERS, INC | \$210.00 | 1.000 | EA | \$210.00 |
| | | CONSTRUCTORS, INC. | \$211.00 | 1.000 | EA | \$211.00 |
| | | TCW CONSTRUCTION, INC | \$247.36 | 1.000 | EA | \$247.36 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$210.00 | 1.000 | EA | \$210.00 |
| 152 | 24.5805 | Inst TS, TS-1L, T37 | | | | |
| | | PAVERS, INC | \$210.00 | 3.000 | EA | \$630.00 |
| | | CONSTRUCTORS, INC. | \$211.00 | 3.000 | EA | \$633.00 |
| | | TCW CONSTRUCTION, INC | \$247.35 | 3.000 | EA | \$742.05 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$210.00 | 3.000 | EA | \$630.00 |
| 153 | 24.5806 | Inst TS, TS-1L, T32 | | | | |
| | AT STATEMENT OF THE STA | PAVERS, INC | \$210.00 | 1.000 | EA | \$210.00 |
| | de la constantina | CONSTRUCTORS, INC. | \$211.00 | 1.000 | EA | \$211.00 |
| | | TCW CONSTRUCTION, INC | \$247.36 | 1.000 | EA | \$247.36 |
| | Communication | DOBSON BROTHERS CONSTRUCTION CO. | \$210.00 | 1.000 | EA | \$210.00 |
| 154 | 24.5807 | Inst TS, TS-1LL, T51B | | | | |
| | | PAVERS, INC | \$315.00 | 2.000 | EA | \$630.00 |
| | | CONSTRUCTORS, | | | | |

Project: 540009 Page 37 of 46

| | | | | | | |
|-----|---|---|------------|--------|-----|------------|
| | | INC. | \$316.00 | 2.000 | EA | \$632.00 |
| | | TCW CONSTRUCTION, INC | \$371.03 | 2.000 | EΑ | \$742.06 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$315.00 | 2.000 | EΑ | \$630.00 |
| 155 | 24.5818 | Inst Reduce Speed on MA | | | | |
| | | PAVERS, INC | \$262.50 | 2.000 | EΑ | \$525.00 |
| | | CONSTRUCTORS, INC. | \$263.00 | 2.000 | EA | \$526.00 |
| | | TCW CONSTRUCTION, INC | \$309.19 | 2.000 | EA | \$618.38 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$262.50 | 2.000 | ΕA | \$525.00 |
| 156 | 24.5822 | Inst PS, PS-1, T13C | | | | |
| | | PAVERS, INC | \$78.75 | 34.000 | EA | \$2,677.50 |
| | | CONSTRUCTORS, INC. | \$79.00 | 34.000 | EA | \$2,686.00 |
| | | TCW CONSTRUCTION, INC | \$92.76 | 34.000 | EA | \$3,153.84 |
| | ************************************** | DOBSON BROTHERS CONSTRUCTION CO. | \$78.75 | 34.000 | EA | \$2,677.50 |
| 157 | 24.6004 | Inst Cabinet, C | | | | |
| | | PAVERS, INC | \$1,260.00 | 4.000 | EA | \$5,040.00 |
| | | CONSTRUCTORS, INC. | \$1,270.00 | 4.000 | EA | \$5,080.00 |
| | *************************************** | TCW CONSTRUCTION, INC | \$1,484.13 | 4.000 | EΑ | \$5,936.52 |
| | £ | DOBSON BROTHERS CONSTRUCTION CO. | \$1,260.00 | 4.000 | EA | \$5,040.00 |
| 158 | 24.6020 | Locate Stick | | | | |
| | | PAVERS, INC | \$210.00 | 1.000 | Ea. | \$210.00 |
| | | CONSTRUCTORS, INC. | \$211.00 | 1.000 | Ea. | \$211.00 |
| | Commence | TCW CONSTRUCTION, INC | \$247.36 | 1.000 | Ea. | \$247.36 |
| | | | | | | |

Project: 540009 Page 38 of 46

| | U | DOBSON BROTHERS CONSTRUCTION CO. | \$210.00 | 1.000 | Ea. | \$210.00 |
|-----|---------|---|----------|--------|-----|------------|
| 159 | 24.6102 | Inst PPB PAVERS, INC | \$52.50 | 34.000 | EΑ | \$1,785.00 |
| | | CONSTRUCTORS, | \$53.00 | 34.000 | EA | \$1,802.00 |
| | | INC. | φ55.00 | 34.000 | EA | \$1,002.00 |
| | | TCW CONSTRUCTION, INC | \$61.84 | 34.000 | EA | \$2,102.56 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$52.50 | 34.000 | EA | \$1,785.00 |
| 160 | 24.6199 | Inst and Adj Detector Camera | | | | |
| | | PAVERS, INC | \$399.00 | 14.000 | ĒΑ | \$5,586.00 |
| | | CONSTRUCTORS, INC. | \$401.00 | 14.000 | EA | \$5,614.00 |
| | | TCW CONSTRUCTION, INC | \$469.97 | 14.000 | EA | \$6,579.58 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$399.00 | 14.000 | ΕA | \$5,586.00 |
| 161 | 24.6204 | Inst and Adj Emergency Receiver | | | | |
| | | PAVERS, INC | \$315.00 | 9.000 | EΑ | \$2,835.00 |
| | | CONSTRUCTORS, INC. | \$316.00 | 9.000 | EA | \$2,844.00 |
| | | TCW CONSTRUCTION, INC | \$371.03 | 9.000 | EA | \$3,339.27 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$315.00 | 9.000 | EA | \$2,835.00 |
| 162 | 24.6206 | Inst Traffic Monitoring Camera | | | | |
| | | PAVERS, INC | \$504.00 | 2.000 | EA | \$1,008.00 |
| | | CONSTRUCTORS, INC. | \$507.00 | 2.000 | EA | \$1,014.00 |
| | | TCW CONSTRUCTION, INC | \$593.66 | 2.000 | EA | \$1,187.32 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$504.00 | 2.000 | EΑ | \$1,008.00 |
| 163 | 24.6208 | Radio Antenna Hardware | | | | |

| | | • | | | | |
|-----|--|---|----------|-------|----|------------|
| | *************************************** | PAVERS, INC | \$504.00 | 8.000 | EA | \$4,032.00 |
| | H Charleston, J | CONSTRUCTORS, INC. | \$507.00 | 8.000 | EA | \$4,056.00 |
| | Landida de la companya de la company | TCW CONSTRUCTION, INC | \$593.65 | 8.000 | EA | \$4,749.20 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$504.00 | 8.000 | EΑ | \$4,032.00 |
| | | Misc | | | | |
| 164 | 50.0001 | REMOVE LUMINAIRE | | | | |
| | | PAVERS, INC | \$52.50 | 7.000 | ΕA | \$367.50 |
| | | CONSTRUCTORS, INC. | \$53.00 | 7.000 | EA | \$371.00 |
| | | TCW CONSTRUCTION, INC | \$61.84 | 7.000 | EA | \$432.88 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$52.50 | 7.000 | ΕA | \$367.50 |
| 465 | E0 0004 | Misc | | | | |
| 165 | 50.0001 | RISER, 3" | | | | |
| | | PAVERS, INC | \$577.50 | 1.000 | EΑ | \$577.50 |
| | | CONSTRUCTORS, INC. | \$580.00 | 1.000 | EA | \$580.00 |
| | | TCW CONSTRUCTION, INC | \$680.22 | 1.000 | EA | \$680.22 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$577.50 | 1.000 | EA | \$577.50 |
| | | Misc | | | | |
| 166 | 50.0001 | LUMINAIRE, 250W HPSV SC BLACK | | | | |
| | T. | PAVERS, INC | \$262.71 | 7.000 | EA | \$1,838.97 |
| | | CONSTRUCTORS, INC. | \$265.00 | 7.000 | EA | \$1,855.00 |
| | | TCW CONSTRUCTION, INC | \$309.44 | 7.000 | EΑ | \$2,166.08 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$26.46 | 7.000 | EA | \$185.22 |

Project: 540009 Page 40 of 46

| 167 | 50.0001 | Misc | | | | |
|-----|---|--|------------|-------|----|-------------|
| 107 | 00.0001 | PAINT POLE BLACK | | | | |
| | | PAVERS, INC | \$147.00 | 7.000 | EΑ | \$1,029.00 |
| | ;] | CONSTRUCTORS, INC. | \$148.00 | 7.000 | EA | \$1,036.00 |
| | | TCW CONSTRUCTION, INC | \$173.15 | 7.000 | EA | \$1,212.05 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$147.00 | 7.000 | EA | \$1,029.00 |
| | | Misc | | | | |
| 168 | 50.0001 | PAINT VEHICLE BARRIER BLACK | | | | |
| | | PAVERS, INC | \$105.00 | 1.000 | EA | \$105.00 |
| | | CONSTRUCTORS, INC. | \$106.00 | 1.000 | EA | \$106.00 |
| | | TCW CONSTRUCTION, INC | \$123.68 | 1.000 | EA | \$123.68 |
| | S. Charles | DOBSON BROTHERS CONSTRUCTION CO. | \$105.00 | 1.000 | EA | \$105.00 |
| | | Misc | | | | |
| 169 | 50.0001 | STREET LIGHT POLE, SL-A-C- 40-12T-5-0.25-SC BLACK | | | | |
| | | PAVERS, INC | \$2,543.73 | 9.000 | EA | \$22,893.57 |
| | 2 | CONSTRUCTORS, INC. | \$2,560.00 | 9.000 | EA | \$23,040.00 |
| | | TCW CONSTRUCTION, INC | \$2,996.21 | 9.000 | EA | \$26,965.89 |
| | T. P. | DOBSON BROTHERS CONSTRUCTION CO. | \$2,543.73 | 9.000 | EA | \$22,893.57 |
| | | Misc | | | | |
| 170 | 50.0001 | INSTALL TRAFFIC SIGNAL TS- 1L, T33 | | | | |
| | | PAVERS, INC | \$210.00 | 1.000 | EA | \$210.00 |
| | ti Commission, | CONSTRUCTORS, INC. | \$211.00 | 1.000 | EA | \$211.00 |
| | T. T | TCW CONSTRUCTION, | \$247.36 | 1.000 | EA | \$247.36 |

| | | INC | | | | |
|-----|--|---|------------|--------|----|-------------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$210.00 | 1.000 | EA | \$210.00 |
| 171 | 50.0001 | Misc | | | | |
| | 30.0001 | PEDESTRIAN LIGHT POLE | | | | |
| | | PAVERS, INC | \$2,331.00 | 27.000 | EA | \$62,937.00 |
| | | CONSTRUCTORS, INC. | \$2,345.00 | 27.000 | EA | \$63,315.00 |
| | The state of the s | TCW CONSTRUCTION, | \$2,745.64 | 27.000 | ΕA | \$74,132.28 |
| | U | INC | • • | | | , , |
| | Citibana | DOBSON BROTHERS CONSTRUCTION CO. | \$2,331.00 | 27.000 | EA | \$62,937.00 |
| 172 | 50.0001 | Misc | | | | |
| | DO.0001 | LUMINARE, 100W, MH | | | | |
| | | PAVERS, INC | \$1,417.50 | 27.000 | EA | \$38,272.50 |
| | | CONSTRUCTORS, INC. | \$1,425.00 | 27.000 | EA | \$38,475.00 |
| | | TCW CONSTRUCTION, INC | \$1,669.65 | 27.000 | EA | \$45,080.55 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,417.50 | 27.000 | EA | \$38,272.50 |
| 173 | 50.0001 | Misc | | | | |
| 130 | 30.0001 | ADJUST PULL BOX TO GRADE | | | | |
| | | PAVERS, INC | \$173.25 | 2.000 | EA | \$346.50 |
| | | CONSTRUCTORS, INC. | \$175.00 | 2.000 | EA | \$350.00 |
| | | TCW CONSTRUCTION, INC | \$204.07 | 2.000 | EA | \$408.14 |
| | Channel | DOBSON BROTHERS CONSTRUCTION CO. | \$173.25 | 2.000 | EA | \$346.50 |
| | | Misc | | | | |
| 174 | 50.0001 | RELOCATE TRAFFIC MONITORING CAMERA | | | | |
| | | PAVERS, INC | \$630.00 | 1.000 | EA | \$630.00 |
| | | CONSTRUCTORS, | | | | |

Project: 540009 Page 42 of 46

| | | INC. | \$633.00 | 1.000 | EA | \$633.00 |
|---------|--|---|--------------|-----------|------|------------------|
| | | TCW CONSTRUCTION, INC | \$742.06 | 1.000 | EA | \$742.06 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$630.00 | 1.000 | ΕA | \$630.00 |
| Section | on 5: MARK | KING ITEMS | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt |
| 175 | 13.0180 | Tplastic (Molten) Mkg, 4" Y | 00.40 | | . – | 40.570.40 |
| | | PAVERS, INC | \$2.10 | 1,224.000 | LF | \$2,570.40 |
| | Afternoon | CONSTRUCTORS, INC. | \$2.10 | 1,224.000 | LF | \$2,570.40 |
| | | TCW CONSTRUCTION, INC | \$2.38 | 1,224.000 | LF | \$2,913.12 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 1,224.000 | LF | \$2,570.40 |
| 176 | 13.0200 | Tplastic (Molten) Mkg, 4" W | | | | |
| | | PAVERS, INC | \$2.10 | 497.000 | LF | \$1,043.70 |
| | | CONSTRUCTORS, INC. | \$2.10 | 497.000 | LF | \$1,043.70 |
| | | TCW CONSTRUCTION, INC | \$2.38 | 497.000 | LF | \$1,182.86 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.10 | 497.000 | LF | \$1,043.70 |
| 177 | 13.0430 | Polyurea Mkg, 4" Y | | | | |
| | | PAVERS, INC | \$1.53 | 1,254.000 | LF | \$1,918.62 |
| | | CONSTRUCTORS, INC. | \$1.55 | 1,254.000 | LF | \$1,943.70 |
| | | TCW CONSTRUCTION, INC | \$1.74 | 1,254.000 | LF | \$2,181.96 |
| | reasonate. | DOBSON BROTHERS CONSTRUCTION CO. | \$1.53 | 1,254.000 | LF | \$1,918.62 |
| 178 | 13.0431 | Polyurea Mkg, 4" W | 04 E0 | 0.400.000 | | O 4 7 40 00 |
| | | PAVERS, INC | \$1.53 | 3,100.000 | LF | \$4,743.00 |
| | A Committee of the Comm | CONSTRUCTORS, INC. | \$1.55 | 3,100.000 | LF | \$4,805.00 |
| | Ī | TCW | | | | |
| | li | | | | | |

Project: 540009 Page 43 of 46

| | - | CONSTRUCTION, INC | \$1.74 | 3,100.000 | LF | \$5,394.00 |
|-----|--|---|---------|-----------|----|-------------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.53 | 3,100.000 | LF | \$4,743.00 |
| 179 | 13.0434 | Polyurea Mkg, 12" W | | | | |
| | | PAVERS, INC | \$9.45 | 1,873.000 | LF | \$17,699.85 |
| | | CONSTRUCTORS, INC. | \$9.50 | 1,873.000 | LF | \$17,793.50 |
| | | TCW CONSTRUCTION, INC | \$10.70 | 1,873.000 | LF | \$20,041.10 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$9.45 | 1,873.000 | LF | \$17,699.85 |
| 180 | 13.0436 | Polyurea Mkg, 24" W | | | | |
| | | PAVERS, INC | \$18.90 | 210.000 | LF | \$3,969.00 |
| | | CONSTRUCTORS, INC. | \$19.00 | 210.000 | LF | \$3,990.00 |
| | Line of the latest and the latest an | TCW CONSTRUCTION, INC | \$21.40 | 210.000 | LF | \$4,494.00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$18.90 | 210.000 | LF | \$3,969.00 |
| 181 | 14.0001 | Traffic Sign, < 4 Sq Ft | | | | |
| | | PAVERS, INC | \$47.25 | 35.000 | EΑ | \$1,653.75 |
| | Anna Anna Anna Anna Anna Anna Anna Anna | CONSTRUCTORS, INC. | \$47.50 | 35.000 | EA | \$1,662.50 |
| | 7,7 | TCW CONSTRUCTION, INC | \$53.49 | 35.000 | EA | \$1,872.15 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$47.25 | 35.000 | EA | \$1,653.75 |
| 182 | 14.0003 | Traffic Sign, 4 Sq Ft < 9 Sq Ft | | | | |
| | | PAVERS, INC | \$68.25 | 30.000 | EΑ | \$2,047.50 |
| | Operation white | CONSTRUCTORS, INC. | \$69.00 | 30.000 | EA | \$2,070.00 |
| | en e e e e e e e e e e e e e e e e e e | TCW CONSTRUCTION, INC | \$77.26 | 30.000 | EA | \$2,317.80 |
| | ** Taxahirin anna in a | DOBSON BROTHERS CONSTRUCTION | \$68.25 | 30.000 | EA | \$2,047.50 |
| | | | | | | |

Project: 540009 Page 44 of 46

| | | CO. | | | | |
|-----------------|----------------|---|---|----------------------------------|----------------|---|
| 183 | 14.0005 | Traffic Sign, 9 Sq Ft or > | | | | |
| | | PAVERS, INC | \$115.50 | 3.000 | EA | \$346.50 |
| | | CONSTRUCTORS, INC. | \$117.00 | 3.000 | EA | \$351.00 |
| | | TCW CONSTRUCTION, INC | \$130.75 | 3.000 | EA | \$392.25 |
| | 9 | DOBSON BROTHERS CONSTRUCTION CO. | \$115.50 | 3.000 | EA | \$346.50 |
| 184 | 14.0007 | "U" Channel Sign Posts | | | | |
| | | PAVERS, INC | \$5.25 | 321.000 | LF | \$1,685.25 |
| | Ī | CONSTRUCTORS, INC. | \$5.30 | 321.000 | LF | \$1,701.30 |
| | | TCW CONSTRUCTION, INC | \$5.94 | 321.000 | LF | \$1,906.74 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$5.25 | 321.000 | LF | \$1,685.25 |
| Contin | on 6: MISC. | ITEMS | | | | |
| Secur |),, o. m.oo. | ITEMS | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt |
| | | Description Mobilization | | - | | |
| Line | Item | Description Mobilization PAVERS, INC | \$57,845.00 | 1.000 | LS | \$57,845.00 |
| Line | Item | Description Mobilization | | - | | |
| Line | Item | Description Mobilization PAVERS, INC CONSTRUCTORS, | \$57,845.00 | 1.000 | LS | \$57,845.00 |
| Line | Item 0.4000 | Description Mobilization PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, | \$57,845.00 \$80,000.00 | 1.000 | LS LS | \$57,845.00 \$80,000.00 |
| Line | Item 0.4000 | Description Mobilization PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION | \$57,845.00 \$80,000.00 \$75,275.95 | 1.000 1.000 1.000 | LS LS | \$57,845.00 \$80,000.00 \$75,275.95 |
| Line 185 | Item 0.4000 | Description Mobilization PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. Reinf Stl for Steps & Retain Walls | \$57,845.00 \$80,000.00 \$75,275.95 | 1.000 1.000 1.000 | LS LS | \$57,845.00 \$80,000.00 \$75,275.95 |
| Line 185 | Item 0.4000 | Description Mobilization PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. Reinf Stl for Steps & Retain Walls (In Place) | \$57,845.00 \$80,000.00 \$75,275.95 \$120,000.00 | 1.000 1.000 1.000 | LS LS LS | \$57,845.00 \$80,000.00 \$75,275.95 \$120,000.00 |
| Line 185 | Item 0.4000 | Description Mobilization PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. Reinf Stl for Steps & Retain Walls (In Place) PAVERS, INC CONSTRUCTORS, | \$57,845.00 \$80,000.00 \$75,275.95 \$120,000.00 | 1.000 1.000 1.000 1.000 | LS LS LS | \$57,845.00 \$80,000.00 \$75,275.95 \$120,000.00 |

Project: 540009 Page 45 of 46

| 187 | 08.0020 | Conc for Steps & Retaining Walls (In Place) | | | | |
|--------------------|--|---|--|--|----------------|---|
| | Ì | PAVERS, INC | \$455.95 | 18.000 | CY | \$8,207.10 |
| | | CONSTRUCTORS, INC. | \$509.00 | 18.000 | CY | \$9,162.00 |
| | | TCW CONSTRUCTION, INC | \$437.31 | 18.000 | CY | \$7,871.58 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$525.00 | 18.000 | CY | \$9,450.00 |
| 188 | 15.0001 | Traffic Ctrl for Const | | | | |
| | | PAVERS, INC | \$84,000.00 | 1.000 | LS | \$84,000.00 |
| | No. | CONSTRUCTORS, INC. | \$78,000.00 | 1.000 | LS | \$78,000.00 |
| | Annual Control of the | TCW CONSTRUCTION, INC | \$102,225.02 | 1.000 | LS | \$102,225.02 |
| | Section 200 | DOBSON BROTHERS CONSTRUCTION CO. | \$50,000.00 | 1.000 | LS | \$50,000.00 |
| Section | on 7: WAST | E WATER ITEMS | | | | |
| | | | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt |
| Line 189 | Item 22.0700 | Description Std MH, Ty "S" | Price | Qty | Unit | Ext Amt |
| | | Std MH, Ty "S" PAVERS, INC | Price \$1,911.25 | Qty 3.000 | Unit EA | Ext Amt \$5,733.75 |
| | | Std MH, Ty "S" | | | | |
| | | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, | \$1,911.25 | 3.000 | EA | \$5,733.75 |
| | 22.0700 | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, | \$1,911.25 \$2,111.00 | 3.000 | EA EA | \$5,733.75 \$6,333.00 |
| | 22.0700 | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION | \$1,911.25 \$2,111.00 \$2,353.55 | 3.000 3.000 3.000 | EA EA | \$5,733.75 \$6,333.00 \$7,060.65 |
| 189 | 22.0700 | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. | \$1,911.25 \$2,111.00 \$2,353.55 | 3.000 3.000 3.000 | EA EA | \$5,733.75 \$6,333.00 \$7,060.65 |
| 189 | 22.0700 | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. Std MH, Ty "S" | \$1,911.25 \$2,111.00 \$2,353.55 \$3,500.00 | 3.000 3.000 3.000 | EA EA EA | \$5,733.75 \$6,333.00 \$7,060.65 \$10,500.00 |
| 189 | 22.0700 | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, | \$1,911.25 \$2,111.00 \$2,353.55 \$3,500.00 | 3.000 3.000 3.000 16.300 | EA EA EA | \$5,733.75 \$6,333.00 \$7,060.65 \$10,500.00 |
| 189 | 22.0700 | Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC DOBSON BROTHERS CONSTRUCTION CO. Std MH, Ty "S" PAVERS, INC CONSTRUCTORS, INC. TCW CONSTRUCTION, INC. | \$1,911.25 \$2,111.00 \$2,353.55 \$3,500.00 \$237.88 \$316.00 | 3.000 3.000 3.000 3.000 16.300 | EA EA VF | \$5,733.75 \$6,333.00 \$7,060.65 \$10,500.00 \$3,877.44 \$5,150.80 |

| | | PAVERS, INC | \$497.75 | 3.000 | EA | \$1,493.25 | | | |
|----------------------------------|---------|---|------------|--------|------|------------|--|--|--|
| | | CONSTRUCTORS, INC. | \$1,055.00 | 3.000 | EA | \$3,165.00 | | | |
| | | TCW CONSTRUCTION, INC | \$1,176.78 | 3.000 | EΑ | \$3,530.34 | | | |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,500.00 | 3.000 | EA | \$7,500.00 | | | |
| Section 8: Erosion Control Items | | | | | | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt | | | |
| 192 | 32.0070 | Inst Storm Drain Inlet Protection | | | | | | | |
| | | PAVERS, INC | \$173.25 | 30.000 | EA | \$5,197.50 | | | |
| | | CONSTRUCTORS, INC. | \$160.00 | 30.000 | EA | \$4,800.00 | | | |
| | - | TCW CONSTRUCTION, INC | \$53.51 | 30.000 | EA | \$1,605.30 | | | |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$275.00 | 30.000 | EA | \$8,250.00 | | | |
| 193 | 32.0080 | Storm Drain Inlet Protection Maint | | | | | | | |
| | | PAVERS, INC | \$73.50 | 30.000 | EA | \$2,205.00 | | | |
| | | CONSTRUCTORS, INC. | \$20.00 | 30.000 | EA | \$600.00 | | | |
| | Control | TCW CONSTRUCTION, INC | \$12.32 | 30.000 | EA | \$369.60 | | | |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$10.00 | 30.000 | EA | \$300.00 | | | |
| | | | | | | | | | |