ADDENDUM NO. 2

EXECUTIVE ORDER NO. 77737
SPEC. NO. 07-089
PAVING IN NORTHBANK JUNCTION

TO ALL PROSPECTIVE BIDDERS:

1. Additional Bid Items have been added.

Synthetic Fabric Silt Fence Inst	Qty 650 LF
Synthetic Fabric Silt Fence Maint	Qty 1300 LF
Synthetic Fabric Silt Fence Rem	Qty 650 LF
Earth Borrow Measured in Embankment (EQ)	Qty 2000 CY

Please sign and fax this cover sheet to Mary Lowe in Engineering Services at (402)441-6576 as receipt of receiving this Addendum, failure to do so could result in your bid being rejected.

_____
Contractor

PROFESSIONAL CIVIL ENGINEER
DAVID E. RATHJEN
E-3318
3-12-07
STATE OF NEBRASKA

City of Lincoln

Project Item Schedule

801558

Description: E.O. 77737 - PAVING IN NORTHBANK JUNCTION ADDITION
Location: LINCOLN, NE
Work Type: PAVING
Road Type: URBAN COLLECTOR
Bid opening Date: 03/14/2007 AT 12:00 pm.

Project Items

Item Number	Quantity	Unit	Unit Price	Extension
Section: 1 Default Section				
03.0060	8,515.000	SY	$	$
9" PCC Pavt w/ Int Curb				
03.0020	1,384.000	SY	$	$
9" PCC Pavt				
01.0100	192.000	CY	$	$
Pavt & Sidewalk Rem				
06.0010	39.000	LF	$	$
Conc Header				
01.0200	1.000	EA	$	$
Std Dead End Barricade, Ty III, (In Place)				
01.0180	8.000	EA	$	$
Adj Water Valve Box To Grade, Cmpl				
01.0173	4.000	EA	$	$
Adj Inlet to Grade, Cmpl				
01.0170	6.000	EA	$	$
Adj MH to Grade, Cmpl				
13.0275	1,380.000	LF	$	$
Paint Mkg, 4" W				

Item Number	Quantity	Unit	Unit Price	Extension
01.0210	964.000	LF	$	$
Ty "A" Sawing				
06.0050	2.000	EA	$	$
Conc Median Nose, (In Place)				
06.0060	1,925.000	SF	$	$
4" Conc Median Surfacing				
50.0040	40.000	SY	$	$
Misc Temporary Turnaround Pavement				
30.0050	0.630	AC	$	$
Seeding, Ty "B"				
32.0040	650.000	LF	$	$
Synthetic Fabric Silt Fence Inst				
32.0050	1,300.000	LF	$	$
Synthetic Fabric Silt Fence Maint				
32.0060	650.000	LF	$	$
Synthetic Fabric Silt Fence Rem				
02.0110	2,000.000	CY	$	$
Earth Borrow Measured in Embankment (E.Q.)				
			Section 1 Total:	$
			Estimate Total:	$

Company Name: _____

Signature: _____ **Date:** _____